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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH 
FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI 

 

 

Issued by: -  

 

EXECUTIVE DIRECTOR / CEO, 

PRIVATIZATION COMMISSION, 

P.O. BOX 34542- 00100 NAIROBI. 

 

The contract for the above-mentioned works entered into this ………... day of 
………. 2020 by the undersigned refers to these Bills of Quantities and the 
Ministry of Works General Specification dated March, 1976 (together with any 
amendments issued thereto) shall be read and construed as part of the said 
contract.  

 

………………………………  ………………………………………  

CONTRACTOR              EXECUTIVE DIRECTOR /CEO, 

                                                                   PRIVATIZATION COMMISSION,  

                    P.0 BOX 34542- 00100 NAIROBI. 

   

 

Date…………………………                          Date…………………………… 

  

SPECIAL NOTES 
 
The Contractor is required to check the numbers of the pages of these Bills of Quantities and 

should he find any missing or in duplicate or figures indistinct he must inform the Principal 

Secretary, State Department of Public Works, Ngong Road, Nairobi at once and have the same 

rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 

whatsoever, he must inform the Principal Secretary, Stated Department of Public Works, Ngong 

Road, Head Office in order that the correct meaning may be decided before the date for 

submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due 

to mistakes in the Specifications which should have been rectified in the manner described above. 

 

.  

 

 

 

SIGNATURE PAGE AND NOTE  
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SECTION 

INVITATION FOR TENDER 
 

TENDER NAME PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION 
COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) COMMUNITY, 
NAIROBI  

TENDER NO.  W.P ITEM NO: D107/NB/NB/1902, JOB NO: 10759A 

              
1. Privatization Commission invites sealed tenders from eligible and competent contractors 

for PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION 
AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI  

 
2. Interested contractors must be registered in category NCA  3 & 4   only and 

appear in the current NCA Building Contractors register.   

 
3. A complete set of Tender Documents may be obtained by interested 

candidates from the Procurement Office, at Privatization Commission 
office Extelcoms house, 11th floor, Haile Selassie Avenue. During normal 
working hours upon payment of a non - refundable tender fee of Kshs. 
1,000.00. The document may also be viewed and downloaded from the 
website www.tenders.go.ke. Or  https://tenders.go.ke/ Bidders who 
download the tender document will not be required to pay any fee.  All 
payments shall be made to the cash office. Upon payment of the tender fee, 
bidders are required to obtain an official receipt from the Cash Office and 
immediately forward their particulars to the Procurement Office for 
recording and for the purposes of receiving any further tender 
clarifications and/or addendums.      

4. Prices quoted should be net inclusive of all taxes, must be in Kenya 
Shillings and should remain valid for 120 days.   

5. Completed tender documents are to be enclosed in plain sealed envelopes, 
marked with the tender number and be deposited in the tender box 
provided at Privatization Commission office, Extelcoms house, 11th floor, 
Haile Selassie Avenue:  

Executive Director /CEO, 
Privatization Commission, 

P.O. Box 34542- 00100 Nairobi 

 

so as to be received on or before………………. 

 

6. Tenders shall be opened as per the instructions on the tender notice. 

 

 

 

 

 

http://www.tenders.go.ke/
http://www.tenders.go.ke/
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INSTRUCTIONS TO TENDERERS 

 

1.  General/Eligibility/Qualifications/Joint venture/Cost of tendering  
 

1.1The Employer as defined in the Appendix to Conditions of Contract 
invites tenders for Works Contract as described in the tender 
documents. The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender 
documents.  

 

1.2All tenderers shall provide the Qualification Information, a statement 
that the tenderer (including all members of a joint venture and 
subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity 
that has prepared the design, specifications, and other documents for 
the project or being proposed as Project Manager for the Contract.  A 
firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the Works, and any of 
its affiliates, shall not be eligible to tender.  

 
1.3All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary.  

 
1.4In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be 
considered for award of Contract.  These qualified tenderers should 
submit with their tenders any information updating their original 
pre-qualification applications or, alternatively, confirm in their 
tenders that the originally submitted prequalification information 
remains essentially correct as of the date of tender submission.  

 
1.5Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents 
with their tenders, unless otherwise stated:  

 

(a) copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business; 
written power of attorney of the signatory of the tender to 
commit the tenderer:  

 

(b) total monetary value of construction work performed for each 
of the last five years:  

 

(c) experience in works of a similar nature and size for each of 
the last five years, and details of work under way or 
contractually committed; and names and addresses of clients 
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who may be contacted for further information on these 
contracts;  

 

(d) major items of construction equipment proposed to carry out 
the Contract and an undertaking that they will be available for 
the Contract.  

 

(e) qualifications and experience of key site management and 
technical personnel proposed for the Contract and an 
undertaking that they shall be available for the Contract.  

 

(f) reports on the financial standing of the tenderer, such as profit 
and loss statements and auditor’s reports for the past five 
years;  

 

(g) evidence of adequacy of working capital for this Contract 
(access to line(s) of credit and availability of other financial 
resources);  

 

(h) authority to seek references from the tenderer’s bankers;  

 

(i) information regarding any litigation, current or during the 
last five years, in which the tenderer is involved, the parties 
concerned and disputed amount; and  

 

(j) proposals for subcontracting components of the Works 
amounting to more than 10 percent of the Contract Price.  

 
1.6Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise 
stated:  

 

(a) the tender shall include all the information listed in clause 1.5 
above for each joint venture partner;  

 

(b) the tender shall be signed so as to be legally binding on all 
partners;  

 

(c) all partners shall be jointly and severally liable for the 
execution of the Contract in accordance with the Contract 
terms;  

 

(d) one of the partners will be nominated as being in charge, 
authorized to incur liabilities, and receive instructions for and 
on behalf of all partners of the joint venture; and  

 

(e) the execution of the entire Contract, including payment, shall 
be done exclusively with the partner in charge.  

 
1.7. To qualify for award of the Contract, tenderers shall meet the following 

minimum qualifying criteria;  
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(a) annual volume of construction work of at least 2.5 times the 
estimated annual cash flow for the Contract;  

 

(b) experience as main contractor in the construction of at least two 
works of a nature and complexity equivalent to the Works over 
the last 10 years (to comply with this requirement, works cited 
should be at least 70 percent complete);  

 

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 
essential equipment listed as required for the Works;  

 

(d) a Contract manager with at least five years’ experience in works 
of an equivalent nature and volume, including no less than three 
years as Manager; and  

 

(e) liquid assets and/or credit facilities, net of other contractual 
commitments and exclusive of any advance payments which may 
be made under the Contract, of no less than 4 months of the 
estimated payment flow under this Contract.  

 

1.8 The figures for each of the partners of a joint venture shall be added 
together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint 
venture to qualify, each of its partners must meet at least 25 percent 
of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, 
and the partner in charge at least 40 percent of those minimum 
criteria.  Failure to comply with this requirement will result in 
rejection of the joint venture’s tender.  Subcontractors’ experience 
and resources will not be taken into account in determining the 
tenderer’s compliance with the qualifying criteria, unless otherwise 
stated.  

 

1.9 Each tenderer shall submit only one tender, either individually or as 
a partner in a joint venture.  A tenderer who submits or participates 
in more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 
proposals with the tenderer’s participation to be disqualified.  

 

1.10 The tenderer shall bear all costs associated with the preparation and 
submission of his tender, and the Employer will in no case be 
responsible or liable for those costs.  

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is 
encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 
the Works.  The costs of visiting the Site shall be at the tenderer’s own 
expense.   
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1.12 The procuring entity’s employees, committee members, board 
members and their relative (spouse and children) are not eligible to 
participate in the tender.  

 

1.13 The price to be changed for the tender document shall not exceed 
Kshs. 5,000/=  

 

1.14 The procuring entity shall allow the tenderer to review the tender 
document free of charge before purchase.  

 

 

2. Tender Documents  
 

2.1The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4.  

 

(a) These Instructions to Tenderers  

(b) Form of Tender and Qualification Information  

(c) Conditions of Contract  

(d) Appendix to Conditions of Contract  

(e) Specifications  

(f) Drawings  

(g) Bills of Quantities  

(h) Forms of Securities  
 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 
Specifications in the tender documents.  Failure to furnish all 
information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 
every respect will be at the tenderer’s risk and may result in rejection 
of his tender.  

 

2.3 A prospective tenderer making an inquiry relating to the tender 
documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender.  
The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of 
tenders.  Copies of the Employer’s response will be forwarded to all 
persons issued with tendering documents, including a description of 
the inquiry, but without identifying its source.  

 

2.4 Before the deadline for submission of tenders, the Employer may 
modify the tendering documents by issuing addenda.  Any addendum 
thus issued shall be part of the tendering documents and shall be 
communicated in writing or by cable, telex or facsimile to all 
tenderers.  Prospective tenderers shall acknowledge receipt of each 
addendum in writing to the Employer.  

2.5 To give prospective tenderers reasonable time in which to take 
an addendum into account in preparing their tenders, the Employer 
shall extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below.  
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3. Preparation of Tenders  
 

3.1All documents relating to the tender and any correspondence shall be in 
English language.  

 

 3.2 The tender submitted by the tenderer shall comprise the following:  
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 
Contract, Appendix to Conditions of Contract and 
Specifications;  

 

(b) Tender Security;  
 

(c) Priced Bill of Quantities; 
 

(d) Qualification Information Form and Documents;  
 

(e) Alternative offers where invited; and  
 

(f) Any other materials required to be completed and submitted 
by the tenderers.  

 

3.3 The tenderer shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Items for which no rate or price 
is entered by the tenderer will not be paid for when executed and 
shall be deemed covered by the other rates and prices in the Bill of 
Quantities.  All duties, taxes, and other levies payable by the 
Contractor under the Contract, or for any other cause relevant to the 
Contract, as of 30 days prior to the deadline for submission of tenders, 
shall be included in the tender price submitted by the tenderer.  

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 
adjustment during the performance of the Contract if provided for in 
the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract.  

 

3.5 The unit rates and prices shall be in Kenya Shillings.  

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the 
date of submission.  However, in exceptional circumstances, the 
Employer may request that the tenderers extend the period of validity 
for a specified additional period.  The request and the tenderers’ 
responses shall be made in writing.  A tenderer may refuse the request 
without forfeiting the Tender Security.  A tenderer agreeing to the 
request will not be required or permitted to otherwise modify the 
tender, but will be required to extend the validity of Tender Security 
for the period of the extension, and in compliance with Clause 3.7 - 
3.11 in all respects.  

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 
the amount and form specified in the appendix to invitation to 
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tenderers.  This shall be in the amount not exceeding 2 percent of the 
tender price  

 

3.8 The format of the Tender Security should be in accordance with the 
form of Tender Security included in Section G - Standard forms or 
any other form acceptable to the Employer. Tender Security shall be 
valid for 30 days beyond the validity of the tender.  

 

3.9 Any tender not accompanied by an acceptable Tender Security shall 
be rejected.  The Tender Security of a joint venture must define as 
“Tenderer” all joint venture partners and list them in the following 
manner:  a joint venture consisting of” …………”,” …………”, and 
“…………”.  

 

3.10 The Tender Securities of unsuccessful tenderers will be returned 
within 28 days of the end of the tender validity period specified in 
Clause 3.6.  

 

3.11 The Tender Security of the successful tenderer will be discharged 
when the tenderer has signed the Contract Agreement and furnished 
the required Performance Security.  

 

3.12 The Tender Security may be forfeited  

 

(a) if the tenderer withdraws the tender after tender opening 
during the period of tender validity;  

 

(b) if the tenderer does not accept the correction of the tender 
price, pursuant to Clause 5.7;  

 

(c) in the case of a successful tenderer, if the tenderer fails within 
the specified time limit to  

(i) sign the Agreement, or  

(ii) furnish the required Performance Security.   

 

3.13 Tenderers shall submit offers that comply with the requirements of 
the tendering documents, including the basic technical design as 
indicated in the Drawings and Specifications.  Alternatives will not 
be considered, unless specifically allowed in the invitation to tender.  
If so allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender 
that complies with the requirements of the tendering documents, 
including the basic technical design as indicated in the Drawings and 
Specifications.  In addition to submitting the basic tender, the 
tenderer shall provide all information necessary for a complete 
evaluation of the alternative, including design calculations, technical 
specifications, breakdown of prices, proposed construction methods 
and other relevant details.  Only the technical alternatives, if any, of 
the lowest evaluated tender conforming to the basic technical 
requirements shall be considered.  
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3.14 The tenderer shall prepare one original of the documents comprising 
the tender documents as described in Clause 3.2 of these Instructions 
to Tenderers, bound with the volume containing the Form of Tender, 
and clearly marked “ORIGINAL”.  In addition, the tenderer shall 
submit copies of the tender, in the number specified in the invitation 
to tender, and clearly marked as “COPIES”.  In the event of 
discrepancy between them, the original shall prevail.  

 

3.15 The original and all copies of the tender shall be typed or written in 
indelible ink and shall be signed by a person or persons duly 
authorized to sign on behalf of the tenderer, pursuant to Clause 1.5 
(a) or 1.6 (b), as the case may be.  All pages of the tender where 
alterations or additions have been made shall be initialled by the 
person or persons signing the tender.  

3.16 Clarification of tenders shall be requested by the tenderer to be 
received by the procuring entity not later than 7 days prior to the 
deadline for submission of tenders.  

3.17 The procuring entity shall reply to any clarifications sought by the 
tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender.  

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 
tender price.  

4. Submission of Tenders  
 

4.1The tenderer shall seal the original and all copies of the tender in two 
inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate.  The inner 
and outer envelopes shall:  

(a) be addressed to the Employer at the address provided in the 
invitation to tender;  

 

(b) bear the name and identification number of the Contract as 
defined in the invitation to tender; and  

 

(c) provide a warning not to open before the specified time and 
date for tender opening.  

 

4.2 Tenders shall be delivered to the Employer at the address specified 
above not later than the time and date specified in the invitation to 
tender.  However, the Employer may extend the deadline for 
submission of tenders by issuing an amendment in accordance with 
Sub-Clause 2.5 in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original 
deadline will then be subject to the new deadline.  

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will 
be returned to the tenderer un-opened.  

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2.  Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked,   
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and delivered in accordance with clause 3.13 and 4.1, with the outer 
and inner envelopes additionally marked “MODIFICATION “and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after 
the deadline for submission of tenders.  

 

4.5 Withdrawal of a tender between the deadline for submission of 
tenders and the expiration of the period of tender validity specified 
in the invitation to tender or as extended pursuant to Clause 3.6 may 
result in the forfeiture of the Tender Security pursuant to Clause 3.11.  

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices 
of their tenders by submitting tender modifications in accordance 
with Clause 4.4 or be included in the original tender submission.  

 

5. Tender Opening and Evaluation  
 

5.1The tenders will be opened by the Employer, including modifications 
made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place 
specified in the invitation to tender.  Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 
Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance.  

 

5.2The tenderers’ names, the tender prices, the total amount of each tender 
and of any alternative tender (if alternatives have been requested or 
permitted), any discounts, tender modifications and withdrawals, the 
presence or absence of Tender Security, and such other details as may 
be considered appropriate, will be announced by the Employer at the 
opening.  Minutes of the tender opening, including the information 
disclosed to those present will be prepared by the Employer.  

 
5.3Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of 
Contract shall not be disclosed to tenderers or any other persons not 
officially concerned with such process until the award to the 
successful tenderer has been announced.  Any effort by a tenderer to 
influence the Employer’s officials, processing of tenders or award 
decisions may result in the rejection of his tender.  

 

5.4To assist in the examination, evaluation, and comparison of tenders, the 
Employer at his discretion, may ask any tenderer for clarification of 
the tender, including breakdowns of unit rates.  The request for 
clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall 
be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered in the evaluation of the 
tenders in accordance with Clause 5.7.  

 
5.5Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined in Clause 
1.7;(b) has been properly signed; (c) is accompanied by the required 
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securities; and (d) is substantially responsive to the requirements of 
the tendering documents.  A substantially responsive tender is one 
which conforms to all the terms, conditions and specifications of the 
tendering documents, without material deviation or reservation.  A 
material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the works; (b) 
which limits in any substantial way, inconsistent with the tendering 
documents, the Employer’s rights or the tenderer’s obligations under 
the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other tenderers presenting substantially 
responsive tenders.  

 
5.6If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation.  

 
5.7Tenders determined to be substantially responsive will be checked for 

any arithmetic errors.  Errors will be corrected as follows:  

 

(a) where there is a discrepancy between the amount in figures 
and the amount in words, the amount in words will prevail; 
and  

 

(b) where there is a discrepancy between the unit rate and the line 
item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will prevail, unless in the 
opinion of the Employer, there is an obvious typographical 
error, in which case the adjustment will be made to the entry 
containing that error.  

 

(c) In the event of a discrepancy between the tender amount as 
stated in the Form of Tender and the corrected tender figure 
in the main summary of the Bill of Quantities, the amount as 
stated in the Form of Tender shall prevail.  

 

(d) The Error Correction Factor shall be computed by expressing 
the difference between the tender amount and the corrected 
tender sum as a percentage of the corrected Builder’s Work 
(i.e. Corrected tender sum less P.C. and Provisional Sums)  

 

(e) The Error Correction Factor shall be applied to all Builder’s 
Work (as a rebate or addition as the case may be) for the 
purposes of valuations for Interim Certificates and valuation 
of variations.  

 

(f) the amount stated in the tender will be adjusted in accordance 
with the above procedure for the correction of errors and, 
with concurrence of the tenderer, shall be considered as 
binding upon the tenderer.  If the tenderer does not accept the 
corrected amount, the tender may be rejected and the Tender 
Security may be forfeited in accordance with clause 3.11.  
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5.8 The Employer will evaluate and compare only the tenders determined 
to be substantially responsive in accordance with Clause 5.5.  

5.9 In evaluating the tenders, the Employer will determine for each 
tender the evaluated tender price by adjusting the tender price as 
follows:  

 

(a) making any correction for errors pursuant to clause 5.7;  

 

(b) excluding provisional sums and the provision, if any, for 
contingencies in the Bill of Quantities, but including Day 
works where priced competitively.  

 

(c) making an appropriate adjustment for any other acceptable 
variations, deviations, or alternative offers submitted in 
accordance with clause  

3.12; and  

 

(d) making appropriate adjustments to reflect discounts or other 
price modifications offered in accordance with clause 4.6  

 

5.10 The Employer reserves the right to accept or reject any variation, 
deviation, or alternative offer.  Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of 
the tender documents or otherwise result in unsolicited benefits for 
the Employer will not be taken into account in tender evaluation.  

 

5.11 The tenderer shall not influence the Employer on any matter relating 
to his tender from the time of the tender opening to the time the 
Contract is awarded.  Any effort by the Tenderer to influence the 
Employer or his employees in his decision on tender evaluation, 
tender comparison or Contract award may result in the rejection of 
the tender.  

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 
more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 
50% of the Contract Price excluding Provisional Sums to an non-
indigenous sub-contractor.   

 

6. Award of Contract  
 

6.1Subject to Clause 6.2, the award of the Contract will be made to the 
tenderer whose tender has been determined to be substantially 
responsive to the tendering documents and who has offered the 
lowest evaluated tender price, provided that such tenderer has been 
determined to be (a) eligible in accordance with the provision of 
Clauses 1.2, and (b) qualified in accordance with the provisions of 
clause 1.7 and 1.8. This is in line with Section 86 (1) (a) Of the Public 
Procurement and Disposal Act, 2015.  Which reads “(The successful 
tender shall be the one who meets any one of the following as 
specified in the tender document—  
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 (a) The tender with the lowest evaluated price; “   
 

6.2Notwithstanding clause 6.1 above, the Employer reserves the right to 
accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers 
or any obligation to inform the affected tenderer or tenderers of the 
grounds for the action.  

 
6.3The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or 
by cable, telex or facsimile.  This notification (hereinafter and in all 
Contract documents called the “Letter of Acceptance”) will state the 
sum (hereinafter and in all Contract documents called the “Contract 
Price”) that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been 
successful. The contract shall be formed on the parties signing the 
contract.  

 
6.4The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.  Within 14 days of receipt the successful 
tenderer will sign the Agreement and return it to the Employer.  

 
6.5Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in 
the form stipulated in the Tender documents. The Performance 
Security shall be in the amount and specified form   

 

6.6Failure of the successful tenderer to comply with the requirements of 
clause 6.5 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security.  

 
6.7Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 
their tenders have been unsuccessful.  

 
6.8Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months)  

 
6.9The tender evaluation committee shall evaluate the tender within 30 days 

of the validity period from the date of opening the tender.  

 
6.10The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an 
administrative review request.  

 
6.11Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months)  
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6.12Where contract price variation is allowed, the valuation shall not 
exceed 15% of the original contract price.  

 

6.13Price variation request shall be processed by the procuring entity within 
30 days of receiving the request.  

 

6.14The procuring entity may at any time terminate procurement 
proceedings before contract award and shall not be liable to any 
person for the termination.  

 
6.15The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer.  

 
6.16A tenderer who gives false information in the tender document about 

its qualification or who refuses to enter into a contract after 
notification of contract award shall be considered for debarment 
from participating in future public procurement.   

 

7. Corrupt and Fraudulent practices   
 

7.1 The procuring entity requires that tenderers observe the highest 
standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 
not be involved in corrupt and fraudulent practices.  

 
 

 
 
 

 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 

 
 
 

 



18 

 

SECTION III  

 

APPENDIX TO INSTRUCTIONS TO TENDERERS  

The following appendix to instructions to tenderers shall complement or amend 
the provisions of the instructions to tenderers (Section II). Wherever there is a 
conflict between the provisions of the instructions to tenderers and the provisions 
of the appendix, the provisions of the appendix herein shall prevail over those of 
the instructions to tenderer 

Clause 1.13: Tender document are to be downloaded free of charge from the         

                     commission website and the public Procurement Information Portal 

Clause 1.4: Delete the entire clause  

 

Clause 1.5   To read “This invitation to tender is open to all eligible tenderers as 
per the tender invitation notice”  

 

Clause 1.5 and 1.7 Substitute with the attached evaluation criteria. 

 

Clause 3.2: For the requirement of clause; add the following;  

 

 
Clause 3.2: For the requirement of clause; add the following;  

 
 (g) Appendix to the Instruction to Bidders.  

 

Clause 3.6: Amend the first sentence to read as follows: ‘Tenders shall remain valid 
for a period of 120 days from the date of submission’  

 

Clause 3.14: Delete the entire clause and substitute with the following;  

 
The tenderer shall prepare one original, In addition the tenderer 
shall submit one copy of original of all volumes of tender documents 
comprising the documents as described in clause 3.2 of these 
instructions and clearly marked ‘ORIGINAL’ 
 

Clause 3.7: bid bond shall be Kshs. 1,400,000.00 of the tender prices and should 
be valid for 150 days from the date of opening. 

Clause 4.1: Delete the first paragraph and insert the words ‘The tenderer    shall 
seal the original of the tender documents in one envelop duly marked original’   

 

Clause 6.12: Delete and substitute with 25% 
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SECTION III      TENDER EVALUATION CRITERIA 
 

After tender opening, the tenders will be evaluated in 4 Main Stages, namely: 
1.    Preliminary examination – in 2 stages; 

(i) Stage i for Main Contractor  
ii) Stage ii for Domestic Sub- Contractors; 

2.   Technical evaluation; Both Main Contractor and Domestic Sub- Contractors 
3.   Financial Evaluation; and 
4.   Recommendation for Award. 

 

STAGE 1: PRELIMINARY EXAMINATION 
 

Stage i - MANDATORY REQUIREMENTS FOR MAIN CONTRACTOR 
 

This stage of evaluation shall involve examination of the pre-qualification conditions as set 
out in the Tender Advertisement Notice or Letter of Invitation to Tender and any other 
conditions stated in the bid document. 
These conditions shall include provision of the following: - 
 

ITEM MANDATORY REQUIREMENT (MR) 
 
  

MR1 
 
A copy of Certificate of Incorporation /registration 

MR2 A copy CR12 for Main contractors issued not earlier than 0ne year from tender 
opening date; 

MR3 Current Category of Registration with National Construction Authority (NCA) in the 
relevant trade; (NCA 3- 4) Building Works); 

MR4 
Current and valid annual practicing Licenses with NCA matching the registration category; 

MR5 Submission of Original and Copy of tender documents (all Volumes) in the format 
required by the procuring entity and all the tender document (all volumes) to be 
TAPE/BOOK, SPIRAL and BOUND (Use of Spring or box files will not be accepted and will 
lead to automatic disqualification; 

 
MR6 

Bid must be returned in the order and pages provided in the advertisement to tender and 
paginated in the format of 1,2,3,4…… including attachments non sequential numbering 
lead to automatic disqualification; 

MR7 Tender Security/Bid Bond of Kshs; 1,400,000.00 addressed and bound to the 
Procuring Entity, that is in the required format, amount, from a reputable bank or 
insurance company approved by public procurement Regulatory Authority and tha t  is 
valid for 150 days from the date of tender opening; 

MR8 Dully filled, Signed and Stamped Form of Tender; 

MR9 Valid, relevant and current copy of Single Business Permit for 2020 

MR10 Valid Tax Compliance Certificates; 

MR11 
Dully filled, Signed and Stamped Confidential Business Questionnaire; 

 
MR12  

Dully filled, Signed and Stamped Tender Questionnaire 
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ITEM MANDATORY REQUIREMENT (MR) 

MR 13 

 
Main Contractor shall attach dully signed and stamped pre-contract agreement to 
work together with the Domestic Sub-Contractors Not Joint Venture if awarded the 
Tender (where Applicable). (The agreement should be signed by both parties for it to be 
valid) 

 

MR14 
 

Written declaration letter signed and stamped by an Attorney/Commissioner for Oaths 
that the tenderers have never and shall not engage in any corrupt or fraudulent 
practices in the procurement proceedings/ Dully filled Anti -corruption Declaration 
Commitment pledge form 

MR15 

 

 
Written declaration letter signed and stamped by an Attorney/ Commissioner for Oaths 
that the firm/person/tenderer and his/her subcontractors, if any is not debarred from 
participating in procurement proceedings;/ Dully filled form on Non-debarment Form  

MR16 

 
Written declaration letter signed and stamped by an Attorney/ Commissioner for Oaths 
that the firm/person/tenderer is not guilty of any serious violation of fair employment laws 
and practices; 

MR17 Tender Documents to be Downloaded as Issued and Submitted filled in INK. Altering the 
format will lead to automatic disqualification. 

Any non-responsive bidder shall not be evaluated further, including their domestic  

Sub-Contractors. 
  

 
The employer/procuring entity may seek further clarification/confirmation if necessary, to 
confirm authenticity/compliance of any condition of the tender. Further, in case of a 
discrepancy between the amounts stated in the appendix to instruction to tenderers and the 
one stated in the advertisement or invitation letter, the bid security shall be taken as the 
amount in the advertisement/ letter of invitation. 
 
 
Stage ii) MANDATORY REQUIREMENTS FOR DOMECTIC SUB-CONTRACTORS 
 

The Main Contractor MUST team up with domestic Sub-Contractors registered by National 
Construction Authority (NCA) and MUST meet/provide the requirements below for every 
service works where applicable: 
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ITEM MANDATORY REQUIREMENT (MR) 

 
 
 
 
MR1 
MR2 
MR3 
 
MR4 
 
MR5 
 
MR 6 
 
MR7 

VOLUME 2 of 6 - SUPPLY, DELIVERY, INSTALATION, TESTING AND COMMISSIONING 
OF PLUMBING, DRAINAGE AND FIRE PROTECTION WORKS 
 
Copy of Certificate of registration/ incorporation; 
Valid and current Tax Compliance Certificate; 
NCA valid registration certificate Category NCA 5 and above in Plumbing & Drainage 
Works. 
NCA Current and Valid Annual Contractor Practicing License of the Category NCA 5 and 
above;  
Current and Valid Business permit for 2020 
 
Duly filled (in ink) Bills of quantities in the format provided 
 
Duly filled statement of Compliance 
 
(the bidders shall be required to fill the standard forms attached:( I/1-I/5) and technical 
schedule G-2, Also Bidders are required to attach and submit relevant technical 
brochure/catalogue. 
 

  

 
 
 
MR1 
MR2 
MR3 
 
MR4 
MR5 
MR6 
 
MR7 

VOLUME 3 of 6- SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISIONING 
AIR CONDITIONING WORKS. 
 
Certificate of registration/ incorporation; 
Valid Tax Compliance Certificate; 
Copy of valid NCA registration certificate Category (NCA 5 and above) in air Conditioning 
works Category,  
Current and Valid NCA Annual Practicing License of the above-mentioned category. 
Current and Valid Business permit for 2020 
Duly filled (in ink) Bills of quantities in the format provided 
 
Duly filled statement of Compliance 
 
(the bidders shall be required to fill Technical schedule page E/2 and standard forms G-1 
to G5.) attached in the bid documents. Also, Bidders are required to attach and submit 
relevant technical brochure/catalogue. 
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MR1 
MR2 
MR3 
 
MR4 
MR5 
MR6 
MR 7 
 

VOLUME  4 of 6 – STRUCTURED CABLING AND IP PBX INSTALLATION WORKS.                                                                       
 
Certificate of registration/ incorporation; 
Valid Tax Compliance Certificate; 
Copy of valid NCA registration certificate Category (NCA 5 and above) in Structured 
Cabling and telecommunications works 
Current and Valid NCA Annual Practicing License of the above-mentioned category; 
Valid Business permit for 2020 
Copy of Current Class of licenses with the Communication Authority of Kenya (CAK) 
CAK Type approval for IP-PBX. 
 
(the bidders shall be required to fill Technical schedule page G/2 and standard forms H-1 
to H5.) attached in the bid documents., Bidders are required to attach and submit relevant 
technical brochure/catalogue. 
 
 

 

 

 

 
 
 
MR1 
MR2 
MR3 
 
MR4 
MR5 
MR6 
 

VOLUME  5 of 6 – ELECTRICAL INSTALLATION WORKS.                                                                       
 
Certificate of registration/ incorporation; 
Valid Tax Compliance Certificate; 
Copy of valid NCA registration certificate Category (NCA 4 and above) in Electrical 
Installation works 
Current and Valid NCA Annual Practicing License of the above-mentioned category; 
Valid Business permit for 2020 
Copy of Current Class of licenses with the Energy & Petroleum Regulatory Authority (EPRA 
A1) 
(the bidders shall be required to fill Technical schedule page G/2 and standard forms H-1 
to H5.) attached in the bid documents. Bidders are required to attach and submit relevant 
technical brochure/catalogue. 
 
 

 

 

 
 
 
MR1 
MR2 
MR3 
 
MR4 
MR5 
MR6 
 

VOLUME  6 of 6 – CCTV AND ACCESS CONTROL INSTALLATION WORKS. 
 
Certificate of registration/ incorporation; 
Valid Tax Compliance Certificate; 
Copy of valid NCA registration certificate Category (NCA 5 and above) in Security 
Surveillance an access Control Works  
Current and Valid NCA Annual Practicing License of the above-mentioned category; 
Valid Business permit for 2020 
Copy of Current Class of licenses with the Communication Authority of Kenya (CAK). 
 
(the bidders shall be required to fill Technical schedule page G/2-g3 and standard forms 
H-1 to H5.) attached in the bid documents. Bidders are required to attach and submit 
relevant technical brochure/catalogue. 
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a. Any bidder whose sub-contractors are non - responsive at this stage shall not be evaluated 
further. 

b. Any bidder whose Sub Contractor are Non responsive at this stage shall not be evaluated 
further 

 
 

 

 

STAGE 2: TECHNICAL EVALUATION 

 

Evaluation of the Main Contractor and Domestic Sub- Contractors 
 
A) Assessment for eligibility 

 
The tender document shall be examined based on clause 2.2 of the Instruction to 
Tenderers which states as follows: 

 
‘In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to 
provide evidence for eligibility of the award of the tender by satisfying the employer of their 
eligibility under sub clause 2.1 of Instruction to Tenderers and adequacy of resources to 
effectively carry out the subject contract. The tenderers shall be required to fill the Standard Forms 
provided for the purposes of providing the required information and attach the required 
attachments. 

 
The award of points for the STANDARD FORMS considered in this section shall be as shown 
below: 

 
PARAMETER                                                             MAXIMUM POINTS 

 
(i) Key personnel   ------------------------------------------------

----------------- 
20 

(ii) Contract Completed in the last Five (5) years -------------------
---- 

20 

(iii) Schedules of on-going projects  -------------------------------
----------- 

5 

(iv) Schedules of contractor’s equipment ---------------------------
---------- 

20 

(v) Audited Financial Report for the last 3 years -------------------
------- 

15 

(vi) Evidence of Financial Resources  -------------------------------
---------- 

15 

(vii) Name, Address and Telephone of Banks (Contractor to provide)-
---- 

 2 

(viii) Litigation History   ---------------------------------------------
------------------ 

 3 

 TOTAL 100 

 
 
Note:- 
 

• The Main Contractor MUST ensure that sub-contractors provide requirements for 
Domestic Subcontracting in the Key Personnel, Completed and Ongoing Projects to 
incorporate in Technical Evaluation. 

 
 
 
 
 
 
 



24 

 

 
 
 
 
 
 
 
 
 
 
 

The detailed scoring plan shall be as shown in table 1 below: - 
 

TABLE 1: Assessment for Eligibility (Main Contractor and Domestic Sub- Contractors) 
Item Description Point 

Scored 
Max. Point 

i 
 

 

 

 

 

Key Personnel (Attach evidence)   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

20 

Director of the firm (Building, Civil, Electrical and Mechanical 
Engineering Construction Related Field) – Mc-3 Mks, Electrical 1 
mks, Mechanical-1mks 

•  Holder of degree in relevant Engineering field  ------ 5 
•  Holder of diploma in relevant Engineering field ----- 3 
•  Holder of certificate in relevant Engineering field----- 1.5 
•  Holder of trade test certificate in relevant Engineering field--------
----------------------------------------------0.75 

•   No relevant certificate -------------------------------0 

  
 
 

5 

At least 3No. degree/diploma holder of key personnel in Building, 
Civil, Electrical and Mechanical Engineering Construction Related 
Field)  
Distribution; Mc; 4MKs,Elect:1 Mks,Mech: 1Mks 
- Main and Sub-Contractors’. 

•   With over 10 years relevant experience  ----------- 6 
•   With over 5 years relevant experience-------------- 3 
•   With under 5 years relevant experience -----------1.5 
•   No relevant certificate -----------------------------0 

  
 
 

 
6 
 

At least 3No certificate holder of key personnel in Building, Civil, 
Electrical and Mechanical Engineering Construction 
Related Field)  
Distribution; Mc; 4MKs,Elect:1 Mks,Mech: 1Mks 

   Main and Sub-Contractors’. 
     •   With over 10 years relevant experience-------------- 6 

•   With over 5 years relevant experience -------------- 3 
•   With under 5 years relevant experience -----------1.5 
•   No relevant certificate ------------------------------0 

  
 
 
 

6 
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At least 3No artisan (trade test certificate in relevant Engineering 
field) – (Building, Civil, Electrical and Mechanical Engineering 
Construction Related Field) – Main and Sub Contractors’. 

•   Artisan with over 10 years relevant experience  ------ 3 
•   Artisan with under 10 years relevant experience --- 1.5 
•   Non skilled worker with over 10 years relevant experience--0.75 
•   No relevant certificate -------------------------------0 
 

  
 
 
 

3 

ii Contract completed in the last five (5) years (Max of 10No. 
Projects, 5 No from Main Contractor and 1 No. each from each of 
the 5 Sub-Contract Works)- Provide Evidence (Attach Award letter, 
Contract Agreement and Completion Certificate 

•   Project of similar nature, complexity or magnitude ------ 2 
•   Project of similar nature but of lower value than the one in 

consideration  ------------------------------------- 1 
•   No completed project of similar nature -------------------0 

  
 
 

20 

 
 

iii On-going projects including Sub/Contracts –  Provide Evidence 
(Award letter and Contract Agreement) 

• No Project of similar nature, complexity and magnitude  - 
(Attach Proof)---------------------------------------------- 5 

• Four and below Projects of similar, nature complexity and 
magnitude  –--------------------------------------------2.5 

•  Eight and above Projects of similar nature, complexity 
and magnitude  ------------------------------------------- 1 

  
 
 

5 

iv Schedule of contractors equipment  and transport (proof or 
evidence of ownership/Lease) – Main Contractor 

a) Relevant Transport (pick- ups, lorries, trucks- at least 2 no.) 
•   Means of transport (Vehicles)  ----------------------------- 10 

•   No means of transport ---------------------------------  0 

  
 
 

10 

 
 
 
 

20 

b) Relevant Tools and Equipment  
(sub contractors )at least 5 no.) 

•   Has relevant equipment for work being tendered --------  10 
•   No relevant equipment for work being tendered ---------  0 
 Owned is 2marks each and leased 1 marks 

  
10 

 
 
v 

Financial report (Main Contractor)   
 
 
 

15 

a) Average Annual Turnover (From Audited Accounts for the last 3 
years -, ( 2017,2018 and 2019) for Main Contractor only 

 
•  Average Annual Turn-over equal to or greater than the cost of 

the project ------------------------------------------------ 15 
•  Average Annual Turn-over above 50% but below 100% of the 

cost of the project ------------------------------------------- 9 
•  Average Annual Turn-over below 50% of  the cost of the project 

----------------------------------------------------------- 3 
•  No audited Financial Statements attached-------------------- 0 
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 b) Evidence of Financial Resources (cash in hand, lines of credit, 
over draft facility etc )- Bank/Creditors/Letters dated not earlier 
than  January 2020) 
•   Has financial resources to finance the projected monthly 

cash flow* for three months ---------------------------------15 
•  Has financial resources equal to the projected monthly cash 

flow*-------------------------------------------------------10 
•  Has financial resources less the projected monthly cash flow*---

------------------------------------------------------------5 
•   Has not indicated sources of financial resources  ------------ 0 

  
 
 

15 

vi Bank Details and letter of authorization to seek authority from the 
bank (Main Contractor) 

•  Attached -----------------------------------------------------2 
•  Not Attached------------------------------------------------  0 

  
 
 

2 

vii Litigation History/Affidavit signed and Stamped by an Attorney/ 
Commissioner for Oaths (Main Contractor and Subcontract) 

•   Attached ------------------------------------------- 3 
•   Not attached---------------------------------------  0 

  
 
 

3 

 TOTAL  100 

 

Any bidder who scores 70 points and above shall be considered for further evaluation 

*Monthly Cash Flow =Tender Sum/Contract Period 
 

STAGE 3: FINANCIAL EVALUATION. 
 
Upon completion of the technical evaluation a detailed financial evaluation shall follow. The 
financial evaluation shall proceed in the manner described in the Public Procurement and Asset 
Disposal Act (2015). 

 
The evaluation shall be in three stages 

a)  Determination of the Corrected Tender Sums; 
b)  Comparison of Rates for major components of Works; and c)   
Consistency of the Rates 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



27 

 

 

 

 

 

 

 

 

.  

 

STAGE 4 – DUE DELIGENEC & RECOMMENDATION FOR AWARD 
 

 
Particulars of post – qualification if applicable. The Privatization 
Commission Office may inspect the premises and under due diligence to 
seek further clarification/confirmation if necessary, to confirm 
authenticity /compliance of any condition of the tender /qualifications of 
the tenderer in line with Section 83 of the Public Procurement and Asset 
Disposal Act ,2015  
 

 
Award Criteria:   

The firm achieving the lowest evaluated price will be awarded the contract in 
line with Section 86 of the Public Procurement and Asset Disposal Act,2015  
 

 
Particulars of performance security if applicable. 5% of contract sum  
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CONDITIONS OF CONTRACT 

 

1. Definitions  
 

1.1In this Contract, except where context otherwise requires, the following 
terms shall be interpreted as indicated;  

 

“Bill of Quantities” means the priced and completed Bill of Quantities 
forming part of the tender.  

 

“Compensation Events” are those defined in Clause 24 hereunder.  

 

“The Completion Date” means the date of completion of the Works 
as certified by the Project Manager, in accordance with Clause 31.  

 

“The Contract” means the agreement entered into between the 
Employer and the Contractor as recorded in the Agreement Form and 
signed by the parties including all attachments and appendices 
thereto and all documents incorporated by reference therein to 
execute, complete, and maintain the Works,  

 
“The Contractor” refers to the person or corporate body whose 
tender to carry out the Works has been accepted by the Employer.  

 
“The Contractor’s Tender “is the completed tendering document 
submitted by the Contractor to the Employer.  

 
“The Contract Price” is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of the 
Contract.  

 
“Days” are calendar days; “Months” are calendar months.  

 
“A Defect” is any part of the Works not completed in accordance with 
the Contract.  

 

“The Defects Liability Certificate” is the certificate issued by Project 
Manager upon correction of defects by the Contractor.  

 
“The Defects Liability Period” is the period named in the Contract 
Data and calculated from the Completion Date.  

 

      “Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract.  

 

“Day works” are Work inputs subject to payment on a time basis for 
labor and the associated materials and plant.  

 

“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 
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administration, Universities, Public Institutions and Corporations, 
etc.) is the party who employs the Contractor to carry out the Works.  

 
“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works.  

 
“The Intended Completion Date” is the date on which it is intended 
that the Contractor shall complete the Works.  The Intended 
Completion Date may be revised only by the Project Manager by 
issuing an extension of time or an acceleration order.  

 

“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works.  

 

“Plant” is any integral part of the Works that shall have a mechanical, 
electrical, chemical, or biological function.  

 

“Project Manager” is the person named in the Appendix to 
Conditions of Contract (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of 
the Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract and shall be 
an “Architect” or a “Quantity Surveyor” registered under the 
Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530.  

 

“Site” is the area defined as such in the Appendix to Condition of 
Contract.  

 

“Site Investigation Reports” are those reports that may be included in 
the tendering documents which are factual and interpretative about 
the surface and subsurface conditions at the Site.  

 
“Specifications” means the Specifications of the Works included in 
the Contract and any modification or addition made or approved by 
the Project Manager.  

 
“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 
possession date(s).  

 
“A Subcontractor” is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the Work in the Contract, 
which includes Work on the Site.  

 

“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 
installation of the Works.  

 

“A Variation” is an instruction given by the Project Manager which varies 
the Works.  



32 

 

 

“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer, as defined in the Appendix to 
Conditions of Contract.  

 

2. Interpretation  
 
2.1In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning in English Language unless 
specifically defined.  The Project Manager will provide instructions clarifying 
queries about these Conditions of Contract.  

 

2.2If sectional completion is specified in the Appendix to Conditions of Contract, 
reference in the Conditions of Contract to the Works, the Completion Date and the 
Intended Completion Date apply to any section of the Works (other than references 
to the Intended Completion Date for the whole of the Works).  

 
2.3The following documents shall constitute the Contract documents and shall be 
interpreted in the following order of priority;  

 

(1) Agreement,  

 

(2) Letter of Acceptance,  

 

(3) Contractor’s Tender,  

 

(4) Appendix to Conditions of Contract,  

 

(5) Conditions of Contract,  

 

(6) Specifications,  

 

(7) Drawings,  
 

(8) Bill of Quantities,  

 

(9) Any other documents listed in the Appendix to Conditions of  

Contract as forming part of the Contract.  

 

Immediately after the execution of the Contract, the Project Manager shall furnish 
both the Employer and the Contractor with two copies each of all the Contract 
documents. Further, as and when necessary the Project Manager shall furnish the 
Contractor [always with a copy                                         

to the Employer] with three [3] copies of such further drawings or details or 
descriptive schedules as are reasonably necessary either to explain or amplify the 
Contract drawings or to enable the Contractor to carry out and complete the Works 
in accordance with these Conditions. 
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3.      Language and Law  
3.1Language of the Contract and the law governing the Contract shall be English 
language and the Laws of Kenya respectively unless otherwise stated.  

 

4Project Manager’s Decisions  
4.1Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 

5Delegation  
5.1The Project Manager may delegate any of his duties and responsibilities to 
others after notifying the Contractor.  

 

6Communications  
6.1 Communication between parties shall be effective only when in writing.  A 
notice shall be effective only when it is delivered.  

 

7Subcontracting  
 
7.1 The Contractor may subcontract with the approval of the Project Manager, but 
may not assign the Contract without the approval of the Employer in writing.  
Subcontracting shall not alter the Contractor’s obligations.  

 

8Other Contractors  
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 
with the Employer, as per the directions of the Project Manager.  The Contractor 
shall also provide facilities and services for them.  The Employer may modify the 
said List of Other Contractors etc., and shall notify the Contractor of any such 
modification.  

 

9Personnel  
 
9.1The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said Information or other 
personnel approved by the Project Manager. The Project Manager will approve any 
proposed replacement of key personnel only if their relevant qualifications and 
abilities are substantially equal to or better than those of the personnel listed in the 
Qualification Information.  If the Project Manager asks the Contractor to remove a 
person who is a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within seven days and 
has no further connection with the Work in the Contract.  

 

10Works  
 
10.1The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings.  The Works may commence on the Start Date and 
shall be carried out in accordance with the Program submitted by the Contractor, 
as updated with the approval of the Project Manager, and complete them by the 
Intended Completion Date.  
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11Safety and Temporary Works   
 

11.1The Contractor shall be responsible for the design of temporary works.  
However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other relevant third 
parties for their approval.  No erection of temporary works shall be done until such 
approvals are obtained.  

 

11.2The Project Manager’s approval shall not alter the Contractor’s responsibility 
for design of the Temporary works and all drawings prepared by the Contractor 
for the execution of the temporary or permanent Works, shall be subject to prior 
approval by the Project Manager before they can be used.  

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site.  
 

12.  Discoveries 
 
12.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on Site shall be the property of the Employer.  The Contractor shall 
notify the Project Manager of such discoveries and carry out the Project Manager’s 
instructions for dealing with them.  

 

13.Work Program  
 

13.1Within the time stated in the Appendix to Conditions of Contract, the 
Contractor shall submit to the Project Manager for approval a program showing 
the general methods, arrangements, order, and timing for all the activities in the 
Works.  An update of the program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Work, including any changes to the sequence of the activities.  

 
The Contractor shall submit to the Project Manager for approval an updated 
program at intervals no longer than the period stated in the Appendix to Conditions 
of Contract.  If the Contractor does not submit an updated program within this 
period, the Project Manager may withhold the amount stated in the said Appendix 
from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue program has been submitted.  
The Project Manager’s approval of the program shall not alter the Contractor’s 
obligations.  The Contractor may revise the program and submit it to the Project 
Manager again at any time.  A revised program shall show the effect of Variations 
and Compensation Events.  

 

14.Possession of Site  
 
14.1The Employer shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the Appendix to Conditions of 
Contract, the Employer will be deemed to have delayed the start of the relevant 
activities, and this will be a Compensation Event.  
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15.Access to Site  
 

15.1The Contractor shall allow the Project Manager and any other person 
authorized by the Project Manager, access to the Site and to any place where work 
in connection with the Contract is being carried out or is intended to be carried 
out.  

 

16.Instructions  
 
16.1The Contractor shall carry out all instructions of the Project Manager which 
are in accordance with the Contract.  

 

17.Extension or Acceleration of Completion Date  
 

17.1The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a variation is issued which makes it impossible for 
completion to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining Work, which would cause the Contractor 
to incur additional cost.  The Project Manager shall decide whether and by how 
much to extend the Intended Completion Date within 21 days of the Contractor 
asking the Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting information.  If 
the Contractor has failed to give early warning of a delay or has failed to cooperate 
in dealing with a delay, the delay caused by such failure shall not be considered in 
assessing the new (extended) Completion Date.  

 
17.2No bonus for early completion of the Works shall be paid to the Contractor by 
the Employer. 

 

18.Management Meetings  
18.1A Contract management meeting shall be held monthly and attended by the 
Project Manager and the Contractor.  Its business shall be to review the plans for 
the remaining Work and to deal with matters raised in accordance with the early 
warning procedure.  The Project Manager shall record the minutes of management 
meetings and provide copies of the same to those attending the meeting and the 
Employer.  The responsibility of the parties for actions to be taken shall be decided 
by the Project Manager either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting.  

19.Early Warning  

 

19.1The Contractor shall warn the Project Manager at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality 
of the Work, increase the Contract Price or delay the execution of the Works.  The 
Project Manager may require the Contractor to provide an estimate of the expected 
effect of the future event or circumstance on the Contract Price and Completion 
Date.  The estimate shall be provided by the Contractor as soon as reasonably 
possible.  

19.2The Contractor shall cooperate with the Project Manager in making and 
considering proposals on how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the Work and in carrying out any 
resulting instructions of the Project Manager.  
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20.Defects  
 

20.1The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not affect the 
Contractor’s responsibilities.  The Project Manager may instruct the Contractor to 
search for a defect and to uncover and test any Work that the Project Manager 
considers may have a defect.  Should the defect be found, the cost of uncovering 
and making good shall be borne by the Contractor, However, if there is no defect 
found, the cost of uncovering and making good shall be treated as a variation and 
added to the Contract Price.  

 

20.2The Project Manager shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which begins at Completion, and is defined 
in the Appendix to Conditions of Contract.  The Defects Liability Period shall be 
extended for as long as defects remain to be corrected.  

 20.3 Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Project Manager’s notice.  
If the Contractor has not corrected a defect within the time specified in the Project 

Manager’s notice, the Project Manager will assess the cost of having the defect 
corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price.  
 

21.Bills of Quantities  
 

21.1The Bills of Quantities shall contain items for the construction, installation, 
testing and commissioning of the Work to be done by the Contractor.  The 
Contractor will be paid for the quantity of the Work done at the rate in the Bills of 
Quantities for each item.  

 
21.2If the final quantity of the Work done differs from the quantity in the Bills of 
Quantities for the particular item by more than 25 percent and provided the 
change exceeds 1 percent of the Initial Contract price, the Project Manager shall 
adjust the rate to allow for the change.  

 

21.3If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.  

 

22.Variations  
 

22.1 All variations shall be included in updated programs produced by the 
Contractor.  

 

22.2The Contractor shall provide the Project Manager with a quotation for 
carrying out the variations when requested to do so.  The Project Manager shall 

assess the quotation, which shall be given within seven days of the request or 
within any longer period as may be stated by the Project Manager and before the 
Variation is ordered.   

 
22.3If the work in the variation corresponds with an item description in the Bills 
of Quantities and if in the opinion of the Project Manager, the quantity of work is 
not above the limit stated in Clause 21.2 or the timing of its execution does not 
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cause the cost per unit of quantity to change, the rate in the Bills of Quantities shall 
be used to calculate the value of the variation.  If the cost per unit of quantity 
changes, or if the nature or timing of the work in the variation does not correspond 
with items in the Bills of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of Work.    

 

22.4If the Contractor’s quotation is unreasonable, the Project Manager may order 
the variation and make a change to the Contract price, which shall be based on the 
Project Manager’s own forecast of the effects of the variation on the Contractor’s 
costs.  

 
22.5If the Project Manager decides that the urgency of varying the Work would 
prevent a quotation being given and considered without delaying the Work, no 
quotation shall be given and the variation shall be treated as a Compensation Event.  

 
22.6The Contractor shall not be entitled to additional payment for costs that could 
have been avoided by giving early warning.  

 
22.7When the Program is updated; the Contractor shall provide the Project 
Manager with an updated cash flow forecast.  

 

23.Payment Certificates, Currency of Payments and Advance Payments  
 

23.1The Contractor shall submit to the Project Manager monthly applications for 
payment giving sufficient details of the Work done and materials on Site and the 
amounts which the Contractor considers himself to be entitled to. The Project 
Manager shall check the monthly application and certify the amount to be paid to 
the Contractor within 14 days.  The value of Work executed and payable shall be 
determined by the Project Manager.  

 
23.2The value of Work executed shall comprise the value of the quantities of the 
items in the Bills of Quantities completed, materials delivered on Site, variations 
and compensation events.   Such materials shall become the property of the 
Employer once the Employer has paid the Contractor for their value.  Thereafter, 
they shall not be removed from Site without the Project Manager’s instructions 
except for use upon the Works.  

 
23.3Payments shall be adjusted for deductions for retention.  The Employer shall 
pay the Contractor the amounts certified by the Project Manager within 30 days of 
the date of issue of each certificate.  If the Employer makes a late payment, the 
Contractor shall be paid simple interest on the late payment in the next payment.  
Interest shall be calculated on the basis of number of days delayed at a rate three 
percentage points above the Central Bank of Kenya’s average rate for base lending 
prevailing as of the first day the payment becomes overdue.  

 
23.4If an amount certified is increased in a later certificate or as a result of an 
award by an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause.  Interest shall be calculated from the date upon 
which the increased amount would have been certified in the absence of dispute.  
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23.5Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and prices in 
the Contract.  

 

23.6The Contract Price shall be stated in Kenya Shillings.  All payments to the 
Contractor shall be made in Kenya Shillings and foreign currency in the proportion 
indicated in the tender, or agreed prior to the execution of the Contract Agreement 
and indicated therein.  The rate of exchange for the calculation of the amount of 
foreign currency payment shall be the rate of exchange indicated in the Appendix 
to Conditions of Contract.  If the Contractor indicated foreign currencies for 
payment other than the currencies of the countries of origin of related goods and 
services, the Employer reserves the right to pay the equivalent at the time of 
payment in the currencies of the countries of such goods and services.  The 
Employer and the Project Manager shall be notified promptly by the Contractor of 
an changes in the expected foreign currency requirements of the Contractor 
during the execution of the Works as indicated in the Schedule of Foreign Currency 
Requirements and the foreign and local currency portions of the balance of the 
Contract Price shall then be amended by agreement between Employer and the 
Contractor in order to reflect appropriately such changes.  

 

23.7  In the event that an advance payment is granted, the following shall apply: - 
 

a) On signature of the Contract, the Contractor shall at his request, 
and without furnishing proof of expenditure, be entitled to an 
advance of 10% (ten percent) of the original amount of the 
Contract.  The advance shall not be subject to retention money.  

 

b) No advance payment may be made before the Contractor has 
submitted proof of the establishment of deposit or   a directly liable 
guarantee satisfactory to the Employer in the amount of the advance 
payment.  The guarantee shall be in the same currency as the 
advance.  

 

c) Reimbursement of the lump sum advance shall be made by 
deductions from the Interim payments and where applicable from 
the balance owing to the Contractor.  Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 20% 
of the original amount of the Contract.  It shall have been completed 
by the time 80% of this amount is reached.  

 
The amount to be repaid by way of successive deductions shall be calculated by 
means of the formula:  

 
 R  =  A(x1 – x11) 

       80 – 20   

Where: 

 

   R  =  
 

the amount to be reimbursed  

   A  =  
 

the amount of the advance which has been 
granted  
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X1      =  

 

the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.   
This figure will exceed 20% but not exceed 80%.  

X11     =  the amount of the previous cumulative payments as 
a percentage of the original amount of the Contract.   
This figure will be below 80%but not less than 
20%.  

 
d)with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly.  

 
 

24.Compensation Events  
 
 24.1 The following issues shall constitute Compensation Events:  

 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date stated in the Appendix to Conditions of 
Contract.  

 

(b) The Employer modifies the List of Other Contractors, etc., in a 
way that affects the Work of the Contractor under the 
Contract.  

 

(c) The Project Manager orders a delay or does not issue 
drawings, specifications or instructions required for execution 
of the Works on time.  

 

(d) The Project Manager instructs the Contractor to uncover or to 
carry out additional tests upon the Work, which is then found 
to have no defects.  

 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let.  

 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers 
(including the Site investigation reports), from information 
available publicly and from a visual inspection of the Site.  

 

(g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer or additional 
work required for safety or other reasons.  

 

(h) Other contractors, public authorities, utilities, or the Employer 
does not work within the dates and other constraints stated in 
the Contract, and they cause delay or extra cost to the 
Contractor.  
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(i) The effects on the Contractor of any of the Employer’s risks.  

 

(j) The Project Manager unreasonably delays issuing a Certificate 
of Completion.  

 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply.  

 

24.2 If a compensation event would cause additional cost or would prevent 
the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion 
Date shall be extended.  The Project Manager shall decide whether 
and by how much the Contract Price shall be increased and whether 
and by how much the Intended Completion Date shall be extended.  

 

24.3 As soon as information demonstrating the effect of each 
compensation event upon the Contractor’s forecast cost has been 
provided by the Contractor, it shall be assessed by the Project 
Manager, and the Contract Price shall be adjusted accordingly.  If the 
Contractor’s forecast is deemed unreasonable, the Project Manager 
shall adjust the Contract Price based on the Project  

Manager’s own forecast.  The Project Manager will assume that the 
Contractor will react competently and promptly to the event.  

 

24.4 The Contractor shall not be entitled to compensation to the extent that 
the Employer’s interests are adversely affected by the Contractor not 
having given early warning or not having co-operated with the 
Project Manager.  

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the Appendix to Conditions of Contract.  

 

24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving 
rise to the claim has first arisen.  The claim shall be submitted within 
thirty days thereafter.  

 
Provided always that should the event giving rise to the claim of 
continuing effect, the Contractor shall submit an interim claim 
within the said thirty days and a final claim within thirty days of the 
end of the event giving rise to the claim.  

 

25.Price Adjustment  
 

25.1The Project Manager shall adjust the Contract Price if taxes, duties and 
other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion.  
The adjustment shall be the change in the amount of tax payable by 
the Contractor.  
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25.2The Contract Price shall be deemed to be based on exchange rates 
current at the date of tender submission in calculating the cost to the 
Contractor of materials to be specifically imported (by express 
provisions in the Contract Bills of Quantities or Specifications) for 
permanent incorporation in the Works.  Unless otherwise stated in 
the Contract, if at any time during the period of the Contract 
exchange rates shall be varied and this shall affect the cost to the 
Contractor of such materials, then the Project Manager shall assess 
the net difference in the cost of such materials.  Any amount from 
time  

to time so assessed shall be added to or deducted from the Contract 
Price, as the case may be.  

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and  

25.5 and shall be subject to adjustment in the events specified 
thereunder;  

 

(i) The prices contained in the Contract Bills of Quantities shall 
be deemed to be based upon the rates of wages and other 
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders. 
A copy of the schedule used by the Contractor in his pricing 
shall be attached in the Appendix to Conditions of Contract.  

 

(ii) Upon J.B.C. determining that any of the said rates of wages or 
other emoluments and expenses are increased or decreased, 
then the Contract Price shall be increased or decreased by the 
amount assessed by the Project Manager based upon the 
difference, expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date 
for submission of tenders and the rate published by the J.B.C. 
and applied to the quantum of labor incorporated within the 
amount of Work remaining to be executed at the date of 
publication of such increase or decrease.  

 

(iii) No adjustment shall be made in respect of changes in the rates 
of wages and other emoluments and expenses which occur 
after the date of Completion except during such other period 
as may be granted as an extension of time under clause 17.0 
of these Conditions.  

 

25.4 The prices contained in the Contract Bills of Quantities shall be 
deemed to be based upon the basic prices of materials to be 
permanently incorporated in the Works as determined by the J.B.C. 
and set out in the schedule of basic rates issued 30 days before the 
date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract.  
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25.5 Upon the J.B.C. determining that any of the said basic prices are 
increased or decreased then the Contract Price shall be increased or 
decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the 
relevant materials which have not been taken into account in arriving 
at the amount of any interim certificate under clause 23 of these 
Conditions issued before the date of publication of such increase or 
decrease.  

 

25.6 No adjustment shall be made in respect of changes in basic prices of 
materials which occur after the date for Completion except during 
such other period as may be granted as an extension of time under 
clause 17.0 of these Conditions.  

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 
respect of any materials included in the schedule of basic rates.  

 

26.Retention  
 

26.1The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole 
of the Works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period 
has passed and the Project Manager has certified that all defects 
notified to the Contractor before the end of this period have been 
corrected. 

 

27.Liquidated Damages  
 

27.1The Contractor shall pay liquidated damages to the Employer at the rate 
stated in the Appendix to Conditions of Contract for each day that the 
actual Completion Date is later than the Intended Completion Date.  
The Employer may deduct liquidated damages from payments due to 
the Contractor.  Payment of liquidated damages shall not alter the 
Contractor’s liabilities.  

 
27.2If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment 
of liquidated damages by the Contractor by adjusting the next 
payment certificate.  The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of 
repayment, at the rate specified in Clause 23.30  

 

28.Securities  
 
28.1The Performance Security shall be provided to the Employer no later than the 
date specified in the Letter of Acceptance and shall be issued in an amount and 
form and by a reputable bank acceptable to the Employer, and denominated in 
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Kenya Shillings. The Performance Security shall be valid until a date 30 days 
beyond the date of issue of the Certificate of Completion  

 

29.Day works 
 

29.1If applicable, the Day works rates in the Contractor’s tender shall be used for 
small additional amounts of Work only when the Project Manager has given 
written instructions in advance for additional work to be paid for in that way.  

 

29.2All work to be paid for as Day works shall be recorded by the Contractor on 
Forms approved by the Project Manager.  Each completed form shall be verified 
and signed by the Project Manager within two days of the Work being done.  

 
29.3 The Contractor shall be paid for Day works subject to obtaining signed Day 
works forms.  

 

30.Liability and Insurance  
 
30.1From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks:  

 

(a) The risk of personal injury, death or loss of or damage to property 
(excluding the Works, Plant, Materials and Equipment), which are due 
to;  

(i) use or occupation of the Site by the Works or for the purpose of 
the Works, which is the unavoidable result of the Works, or  

(ii) negligence, breach of statutory duty or interference with any 
legal right by the Employer or by any person employed by or 
contracted to him except the Contractor.  

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of the Employer or in Employer’s design, or 
due to war or radioactive contamination directly affecting the place 
where the Works are being executed.   

 

30.2From the Completion Date until the Defects Correction Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to;  

 

(a) a defect which existed on or before the Completion Date.  
 

(b) an event occurring before the Completion Date, which was 
not itself the Employer’s risk  

 

(c) the activities of the Contractor on the Site after the Completion 
Date.  

 

30.3From the Start Date until the Defects Correction Certificate has been 
issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, 
and Equipment) which are not Employer’s risk are Contractor’s risks.  
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The Contractor shall provide, in the joint names of the Employer and 
the  

Contractor, insurance cover from the Start Date to the end of the 
Defects  

Liability Period, in the amounts stated in the Appendix to Conditions 
of  

Contract for the following events;  

(a) loss of or damage to the Works, Plant, and Materials;  

(b) loss of or damage to Equipment;  

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract, 
and  

(d) personal injury or death.  
 

30.4 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date.  All such insurance shall provide for 
compensation required to rectify the loss or damage incurred.  

 

30.5 If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the 
Contractor should have provided and recover the premiums from 
payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due.  

30.6 Alterations to the terms of an insurance shall not be made without 
the approval of the Project Manager.  Both parties shall comply with 
any conditions of insurance policies.  

 

31.Completion and taking over  
 

31.1Upon deciding that the Works are complete, the Contractor shall issue a 
written request to the Project Manager to issue a Certificate of Completion of the 
Works.  The Employer shall take over the Site and the Works within seven [7] days 
of the Project Manager’s issuing a Certificate of Completion.  

 

32.Final Account  
 

32.1 The Contractor shall issue the Project Manager with a detailed account of the 
total amount that the Contractor considers payable to him by the Employer under 
the Contract before the end of the Defects Liability Period.  The Project Manager 
shall issue a Defects Liability Certificate and certify any final payment that is due 
to the Contractor within 30 days of receiving the Contractor’s account if it is 
correct and complete.  If it is not, the Project Manager shall issue within 30 days a 
schedule that states the scope of the corrections or additions that are necessary.  If 
the final account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue a Payment 
Certificate.  The Employer shall pay the Contractor the amount due in the Final 
Certificate within 60 days.  
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33.Termination  
 

33.1The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract.  These fundamental breaches of 
Contract shall include, but shall not be limited to, the following;  

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown 
on the current program and the stoppage has not been authorized by the 
Project Manager;  

 

(b) the Project Manager instructs the Contractor to delay the progress of the 
Works, and the instruction is not withdrawn within 30 days;  

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation;  

 

(d) a payment certified by the Project Manager is not paid by the Employer to 
the Contractor within 30 days (for Interim Certificate) or 60 days (for 
Final Certificate) of issue.  

 

(e) the Project Manager gives notice that failure to correct a particular defect 
is a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Project Manager;  

 

(f) the Contractor does not maintain a security, which is required.  

 

33.2 When either party to the Contract gives notice of a breach of Contract to the 
Project Manager for a cause other than those listed under Clause 33.1 above, 
the Project Manager shall decide whether the breach is fundamental or not.  

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 
convenience.  

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible.  
The Project Manager shall immediately thereafter arrange for a meeting for 
the purpose of taking record of the Works executed and materials, goods, 
equipment and temporary buildings on Site.  

 

34.Payment Upon Termination  
 

34.1If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Project Manager shall issue a certificate for the value of the 
Work done and materials ordered and delivered to Site up to the date of the issue 
of the certificate.  Additional liquidated damages shall not apply.  If the total 
amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable by the Contractor.  

 

34.2If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue 
a certificate for the value of the Work done, materials ordered, the reasonable cost 
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of removal of equipment, repatriation of the Contractor’s personnel employed 
solely on the   

Works, and the Contractor’s costs of protecting and securing the Works.  

 

34.3The Employer may employ and pay other persons to carry out and complete 
the Works and to rectify any defects and may enter upon the Works and use all 
materials on the Site, plant, equipment and temporary works.   

 
34.4The Contractor shall, during the execution or after the completion of the 
Works under this clause remove from the Site as and when required, within such 
reasonable time as the Project Manager may in writing specify, any temporary 
buildings, plant, machinery, appliances, goods or materials belonging to or hired 
by him, and in default the Employer may (without being responsible for any loss 
or damage) remove and sell any such property of the Contractor, holding the 
proceeds less all costs incurred to the credit of the Contractor.  

Until after completion of the Works under this clause the Employer shall not be 
bound by any other provision of this Contract to make any payment to the 
Contractor, but upon such completion as aforesaid and the verification within a 
reasonable time of the accounts therefore the Project Manager shall certify the 
amount of expenses properly incurred by the Employer and, if such amount added 
to the money paid to the Contractor before such determination exceeds the total 
amount which would have been payable on due completion in accordance with 
this Contract the difference shall be a debt payable to the Employer by the 
Contractor; and if the said amount added to the said money be less than the said 
total amount, the difference shall be a debt payable by the Employer to the 
Contractor.  

35.Release from Performance  
 

35.1If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor, the Project 
Manager shall certify that the Contract has been frustrated.  The Contractor shall 
make the Site safe and stop Work as quickly as possible after receiving this 
certificate and shall be paid for all Work carried out before receiving it.  

 

36.Corrupt gifts and payments of commission  
 

The Contractor shall not;  

 

(a) Offer or give or agree to give to any person in the service of the 
Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of this or any 
other Contract for the Employer or for showing or forbearing to show 
favour or disfavour to any person in relation to this or any other 
contract for the Employer.  

 

(b) Enter into this or any other contract with the Employer in connection 
with which commission has been paid or agreed to be paid by him or 
on his behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions 
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of any agreement for the payment thereof have been disclosed in 
writing to the Employer.  

 

(c) Any breach of this Condition by the Contractor or by anyone 
employed by him or acting on his behalf (whether with or without 
the knowledge of the Contractor) shall be an offence under the 
provisions of the Public Procurement Regulations issued under The 
Exchequer and Audit Act Cap 412 of the Laws of Kenya.  

37.Settlement of Disputes  
 
37.1In case any dispute or difference shall arise between the Employer or the 
Project Manager on his behalf and the Contractor, either during the progress or 
after the completion or termination of the Works, such dispute shall be notified in 
writing by either party to the other with a request to submit it to arbitration and to 
concur in the appointment of an Arbitrator within thirty days of the notice.  The 
dispute shall be referred to the arbitration and final decision of a person to be 
agreed between the parties.  Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman of 
any of the following professional institutions;  

 

(i) Architectural Association of Kenya  

 

(ii) Institute of Quantity Surveyors of Kenya  

 

(iii) Association of Consulting Engineers of Kenya  
 

(iv) Chartered Institute of Arbitrators (Kenya Branch)  

 

(v) Institution of Engineers of Kenya  

 
On the request of the applying party.  The institution written to first by the 
aggrieved party shall take precedence over all other institutions.  

 

37.2 The arbitration may be on the construction of this Contract or on any 
matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this 
Contract to the discretion of the Project Manager, or the withholding 
by the Project Manager of any certificate to which the Contractor may 
claim to be entitled to or the measurement and valuation referred to 
in clause 23.0 of these conditions, or the rights and liabilities of the 
parties subsequent to the termination of Contract.  

 

37.3 Provided that no arbitration proceedings shall be commenced on any 
dispute or difference where notice of a dispute or difference has not 
been given by the applying party within ninety days of the occurrence 
or discovery of the matter or issue giving rise to the dispute.  

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration 
of such a dispute or difference shall not commence unless an attempt 
has in the first instance been made by the parties to settle such dispute 
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or difference amicably with or without the assistance of third parties.  
Proof of such attempt shall be required.  

 

37.5 Notwithstanding anything stated herein the following matters may be 
referred to arbitration before the practical completion of the Works 
or abandonment of the Works or termination of the Contract by 
either party:  

 
37.5.1.1The appointment of a replacement Project Manager upon the 

said person ceasing to act.  

 
37.5.1.2Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions.         

 
37.5.1.3Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions.  

 
37.5.1.4Any dispute or difference arising in respect of war risks or 

war damage.  

 

37.6 All other matters shall only be referred to arbitration after the 
completion or alleged completion of the Works or termination or 
alleged termination of the Contract, unless the Employer and the 
Contractor agree otherwise in writing.  

 

37.7 The Arbitrator shall, without prejudice to the generality of his 
powers, have powers to direct such measurements, computations, 
tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums 
which ought to have been the subject of or included in any certificate.  

37.8 The Arbitrator shall, without prejudice to the generality of his 
powers, have powers to open up, review and revise any certificate, 
opinion, decision, requirement or notice and to determine all matters 
in dispute which shall be submitted to him in the same manner as if 
no such certificate, opinion, decision requirement or notice had been 
given.  

37.9 The award of such Arbitrator shall be final and binding upon 
the parties 

 

38.0 Alternative Dispute Resolution  
 

38.1In pursuant to clause 37 of these Conditions of Contract, it shall be a 
condition that no dispute shall be referred to arbitration unless and 
until the matter has been dealt with through Alternative Dispute 
Resolution (ADR) mechanism.  

38.2The person or persons to conduct the Alternative Resolution shall be 
agreed upon between the parties.  

38.3The Alternative Dispute Resolution shall involve Reconciliation, 
Mediation or Adjudication.  
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT  

 
THE EMPLOYER IS  

 

Name:  PRIVATIZATION COMMISSION. 
 

Address:  P.O. Box 34542- 00100 Nairobi. 
 

Name of Authorized Representative:   EXECUTIVE DIRECTOR /CEO,. 
Facsimile:   

 

THE PROJECT MANAGER IS  
 

Name:  WORKS SECRECTARY, STATE DEPARTMENT OF PUBLIC WORKS  
 

Address:  P.O BOX 30152 – 00100 NAIROBI, KENYA 
 
Telephone:  2723101  

 
Facsimile:  2716738  

 
The name (and identification number) of the Contract PROPOSED OFFICE PARTITIONING 
WORKS FOR PRIVATIZATION COMMISSION 10TH FLOOR NSSF BUILDING-PARKING SILO. 

 
CONTRACT NO; W.P ITEM NO: D 107 NB/NB/1902, JOB NO: 107759 

 
 
The Works consist of: ALL AS PER THE DRAWINGS AND BILLS OF QUANTITIES  
 

The Start Date shall be AGREEDWITH THE PROJECT MANAGER  
 

The Intended Completion Date for the whole of the Works shall be Twelve     (12 ) 
WEEKS AFTER START DATE 

 

The following documents also form part of the Contract:  

AS LISTED IN CLAUSE 2.3 OF THE CONDITIONS OF CONTRACT  
 
The Contractor shall submit a program for the Works within 14 days of delivery 
of the Letter of Acceptance.   

 
The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER  

 

The Site is located 10TH FLOOR NSSF BUILDING-PARKING SILO., 
The Defects Liability period is 180 days.  
 
Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Include those for the execution of;  

1.None__________________________________________  

 

The minimum insurance covers shall be;  
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1. The minimum cover for insurance of the Works and of Plant and Materials in 
respect of the Contractor’s faulty design is Contractors all risk policy  

 

2. The minimum cover for loss or damage to Equipment is 1,000,000.00 
 

3. The minimum for insurance of other property is KShs 1,000,000.00 

 

4. The minimum cover for personal injury or death insurance  

 

• For the Contractor’s employees is AS PER LAWS APPLICABLE 

 

• And for other people is AS PER LAWS APPLICABLE  

 

The following events shall also be Compensation Events:  

 

1.NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF 
CONTRACT  

2. ______________________________________________________________  
 

3. ______________________________________________________________  
 

4. ______________________________________________________________  
 

The period between Program updates is 14 days.  

The amount to be withheld for late submission of an updated Program is WHOLE 

CERTIFICATE 
 
The proportion of payments retained is 10percent. 

 

The limit of payments retained is 10 percent. 

 

The Price Adjustment Clause shall Not apply  

 
The liquidated damages for the whole of the Works is Kshs. 25,000.00 per week 
or part thereof  

The Performance Security shall be for the following minimum amounts equivalent 
as a percentage of the Contract Price  TEN percent (10%)  

 
The Completion Period for the Works is  12  WEEKS 

The schedule of basic rates used in pricing by the Contractor is as attached  

[CONTRACTOR TO ATTACH]. 
 

Advance Payment shall NOT be granted  
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SECTION VI - DRAWINGS  
 

Note 1.    See separate booklet for a list of drawings, actual plans 
including Site plans   
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SECTION VII – STANDARD FORMS  
  

(i) Form of Invitation for Tenders  
(ii) Form of Tender  
(iii) Letter of Acceptance  

(iv)  Form of Agreement  
(v)  Form of Tender Security  

(vi)  Performance Bank Guarantee   
(iv)  Bank Guarantee for Advance Payment  

(v) Qualification Information  
(vi)  Tender Questionnaire  
(xi)   Confidential Business Questionnaire  

(vii)  Statement of Foreign Currency 
Requirement  

(xi)  Details of Sub-Contractors  
(viii) 
 

Request for Review Form  
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FORM OF INVITATION FOR TENDERS  

 
_______________________[date]  
 

To:  _____________________________________ [name of Contractor]  
 _____________________________________[address]  
 _____________________________________  
 _____________________________________  
 
Dear Sirs:  

 

Reference: ______________________________________________[Contract Name]  
 
You have been prequalified to tender for the above project.  

 
We hereby invite you and other prequalified tenderers to submit a tender for the 
execution and completion of the above Contract.  

 
A complete set of tender documents may be purchased by you from ____  

___________________________________________________________________
_____   [mailing address, cable/telex/facsimile numbers].  
 

Upon payment of a non-refundable fee of Kshs __________________________  

 
All tenders must be accompanied by ________________number of copies of the 
same and a security in the form and amount specified in the tendering 
documents, and must be delivered to   
___________________________________________________________________
_____  

   [address and location]  
 
at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose 
to attend.  

 
Please confirm receipt of this letter immediately in writing by cable/facsimile or 
telex.  

 
Yours faithfully,  

 
_____________________________________ Authorized Signature  

 

_____________________________________  Name and Title  
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FORM OF TENDER  

TO:  __________________________[Name of Employer) ____________[Date]        
__________________________[Name of Contract]  
 
Dear Sir,  

 

1. In accordance with the Conditions of Contract, Specifications, Drawings 
and Bills of Quantities for the execution of the above named Works, we, the 
undersigned offer to construct, install and complete such Works and 
remedy any defects therein for the sum of 
Kshs._____________________________[Amount in figures]Kenya  

Shillings_____________________________________________________________ 
______________________________[Amount in words]  

 

2. We undertake, if our tender is accepted, to commence the Works as   soon 
as is reasonably possible after the receipt of the Project Manager’s notice to 
commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Conditions of Contract.  

 

3. We agree to abide by this tender until ___________________[Insert date], 
and it shall remain binding upon us and may be accepted at any time before 
that date.  

 

4. Unless and until a formal Agreement is prepared and executed this  tender 
together with your written acceptance thereof, shall constitute a binding 
Contract between us.  

 

5. We understand that you are not bound to accept the lowest or any tender 
you may receive.  

 
Dated this ____________________ day of _______20________________  

 
Signature __________________in the capacity of___________________  

 
duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name of Tenderer      
of__________________________________________[Address of Tenderer]  
 

Witness; Name______________________________________   

 

        Address_____________________________________   

 
       Signature___________________________________  

 
       Date_______________________________________  
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LETTER OF ACCEPTANCE [letterhead paper of the Employer] 

 
 
            

       _______________________[date]  
 
To:  _______________________  

 [name of the Contractor]  
 

 _____________________ 

 [address of the Contractor]  
 
Dear Sir,  

 
This is to notify you that your Tender dated 
___________________________ for the execution of 
________________________________________________  

[name of the Contract and identification number, as given in the Tender documents] for the  
Contract Price of Kshs.  __________________________ [amount in figures] [Kenya 
Shillings______________________________(amount in words) ] in accordance 
with the Instructions to Tenderers is hereby accepted.  

 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents.  

 

Authorized Signature 
…………………………………………………………………  

 

Name and Title of Signatory …………………………………………………………  

 
Attachment: Agreement  
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FORM OF AGREEMENT  

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between____________________of[or whose registered office is situated 
at]__________________________________ (hereinafter called “the Employer”) 
of the one part AND  

________________________________________________________of [or whose 
registered office is situated at] _________________________________________ 
(hereinafter called “the Contractor”) of the other part.  
 
WHEREAS THE Employer is desirous that the Contractor executes  

___________________________________________________________________
_____  

(name and identification number of Contract)(hereinafter called “the Works”) 
located at______________________________[Place/location of the Works]and 
the Employer has accepted the tender submitted by the Contractor for the 
execution and completion of such  
Works and the remedying of any defects therein for the Contract Price of  

Kshs___________________________[Amount in figures],Kenya  

Shillings_____________________________________________[Amount in 
words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows:  

 

1. In this Agreement, words and expressions shall have the same meanings 
as are respectively assigned to them in the Conditions of Contract 
hereinafter referred to.  

 

2. The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement i.e.  

 

(i) Letter of Acceptance  

 

(ii) Form of Tender   

 

(iii) Conditions of Contract Part I  

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract  
 

(v) Specifications  

 

(vi) Drawings  

 

(vii) Priced Bills of Quantities  

 

3. In consideration of the payments to be made by the Employer tothe 
Contractor as hereinafter mentioned, the Contractor hereby covenants 
with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all respects with the provisions of the 
Contract.  
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4. The Employer hereby covenants to pay the Contractor in consideration of 
the execution and completion of the Works and the remedying of defects 
therein, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner 
prescribed by the Contract.  

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written.  

 
The common Seal of _________________________________________________  

 

Was hereunto affixed in the presence of ________________________________  

 

Signed Sealed, and Delivered by the said ______________________________  

 

Binding Signature of Employer ________________________________________  

 
Binding Signature of Contractor _______________________________________  

 
In the presence of (i) Name_______________________________________  

 
                                  Address_____________________________________  

 

                                  Signature___________________________________  

 

[ii] Name _______________________________________  

 

Address_____________________________________  

 
Signature____________________________________                                   
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FORM OF TENDER SECURITY  
 

WHEREAS ………………………………………. (hereinafter called “the 
Tenderer”) has submitted his tender dated ………………………… for the 
construction of  

………………………………………………………………………  

……………………  (name of Contract)  
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at ……………… (hereinafter called “the Bank”), are bound unto 
…………………………… (hereinafter called “the Employer”) in the sum of  

Kshs.……………………… for which payment well and truly to be made to the 
said  

Employer, the Bank binds itself, its successors and assigns by these presents sealed 
with the  

Common Seal of the said Bank this ……………. Day of ………20…………  

 
THE CONDITIONS of this obligation are:  

 

1. If after tender opening the tenderer withdraws his tender during the period 
of tender validity specified in the instructions to tenderers   

Or  

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity:  

 

(a) fails or refuses to execute the form of Agreement in accordance with 
the Instructions to Tenderers, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance 
with the Instructions to Tenderers;  

 
We undertake to pay to the Employer up to the above amount upon receipt 
of his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the 
amount claimed by him is due to him, owing to the occurrence of one or 
both of the two conditions, specifying the occurred condition or conditions.  

 

This guarantee will remain in force up to and including thirty (30) days 
after the period of tender validity, and any demand in respect thereof should 
reach the Bank not later than the said date.  

 ___________________________   ______________________________  

  [date[    [signature of the Bank]  
 

 ___________________________   ______________________________  
  [witness]      [seal]  
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PERFORMANCE BANK GUARANTEE   
 
To:  _________________________(Name of Employer) ___________(Date)       
__________________________(Address of Employer)  
 
Dear Sir,  

 

WHEREAS ______________________(hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. _____________ dated _________ to 
execute  

_______________ (hereinafter called “the Works”);  

 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified therein as security for compliance with his obligations in accordance 
with the Contract;  

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Kshs. ________________ (amount 
of Guarantee in figures) Kenya 
Shillings__________________________________________ (amount of 
Guarantee in words), and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of Kenya 
Shillings _________________________ (amount ofGuarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein.  

 
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand.  

 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification.  

 

This guarantee shall be valid until the date of issue of the Certificate of Completion.  

 

SIGNATURE AND SEAL OF THE GUARANTOR ___________________  

 
 

  Name of Bank ____________________________________________  

  

Address ________________________________________________  

  
Date 
______________________________________________________  
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BANK GUARANTEE FOR ADVANCE PAYMENT  
 

To:  ________________________ [name of Employer] ___________(Date)  
 ________________________[address of Employer]  
 

Gentlemen,  

 

Ref: _______________________________________________[name of Contract]  
 

 
In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name 
and Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Contract in an 
amount of Kshs._____________[amount of Guarantee in figurers] Kenya  

Shillings_____________________________________[amount of Guarantee in words]. 
 

We,   ________________[bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to 
___________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the  

Contractor, in the amount not exceeding 
Kshs________________________[amount of  
Guarantee  in  figures]  Kenya  Shillings  
_____________________________________________________________[amou
nt of Guarantee in words], such amount to be reduced periodically by the amounts 
recovered by you from the proceeds of the Contract.  

 
We further agree that no change or addition to or other modification of the terms 
of the Contract or of the Works to be performed thereunder or of any of the 
Contract documents which may be made between 
________________________[name of Employer] and the Contractor, shall in any 
way release us from any liability under this guarantee, and we hereby waive notice 
of any such change, addition or modification.  

 
No drawing may be made by you under this guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above 
has been paid to the Contractor pursuant to the Contract.  

 
This guarantee shall remain valid and in full effect from the date of the   

advance payment under the Contract until   

______________________________________________(name of Employer) 
receives full payment of the same amount from the Contract.  

 
Yours faithfully,  
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Signature and Seal __________________________________________________  

 
Name of the Bank or financial institution ______________________________  

 
Address  
______________________________________________________________  

 
Date  
_________________________________________________________________ 
Witness:  Name:  
____________________________________________________  

 

  Address:  __________________________________________________  

 

  Signature:  ________________________________________________  

 
  Date:  _____________________________________________________  

 
 

 
 
 

 
 

 
 

 
 
 

 
 

 
 
 

 
 



 

QUALIFICATION   INFORMATION 
 

 1. Individual Tenderers or Individual Members of Joint Ventures  
 

 1.1 Constitution or legal status of tenderer (attach copy or Incorporation  

Certificate);  

 Place of registration:   ____________________________  

 

 Principal place of business _____________________________  

 

Power of attorney of signatory of tender ____________________  

 
 1.2 Total annual volume of construction work performed in the last five years  

Year  Volume  
 

 Currency                  Value  

 

 

  

   
1.3  Work performed as Main Contractor on works of a similar nature  
and volume over the last five years.  Also list details of work under way or 

committed, including expected completion date.  
 

Project Name Name of Client 
and Contact 
person 

Type of work 
performed and year 
of completion 

Value of 
contract 

    
    
    
    
    
    
 

        

 

1.4 Major items of Contractor’s Equipment proposed for carrying out the 
Works.  List all information requested below.    

 
 

Item of  
Equipment          

Description,  
 Make and age 
(years)  

Condition(new, 
good, poor) and 
number available  

Owned, leased (from 
whom?), or to be 
purchased (from 

whom?)  

____________ 
______  
_________(etc.)  

________________ 

________________ 
____  

_______________ 

_______________ 
___  
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1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract.  Attach biographical 
data.    

 

 

 

 

Position Name Years of 

experience 

(general) 

Years of experience in 

proposed position 

Project Manager 

__________________ 

___________________ 

 

 

(etc.) 

 

 

 

  

 

 

1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies.  

 

_________________________________________________________
_____ 

_________________________________________________________
_  

 
1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents.  
_________________________________________________________
___  

_________________________________________________________
___  

   _____________________________________________  

 
1.8 Name, address and telephone, telex and facsimile numbers of banks 

that may provide reference if contacted by the Employer.  

 
  ______________________________________________________________ 

____  

            ____________________________________________________________  

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the 
Instructions to Tenderers.  

 

_________________________________________________________
___  
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_________________________________________________________
___  

_____________________________________________  

 
 1.10 Proposed program (work method and schedule) for the whole of the   

                        Works.   

 

2   Joint Ventures  
 

2.4The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture.  

 
 

2.5 The information required in 1.11 above shall be provided for the joint 
venture.  

 
2.6Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture  

 
2.7Attach the Agreement among all partners of the joint venture (and which 

is legally binding on all partners), which shows that:  

 

a) all partners shall be jointly and severally liable for the execution 
of the Contract in accordance with the Contract terms;  

 

b) one of the partners will be nominated as being in charge, 
authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture; and  

 

c) the execution of the entire Contract, including payment, shall 
be done exclusively with the partner in charge.  
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TENDER QUESTIONNAIRE 

 
  Please fill in block letters.  

 

1. Full names of tenderer  

 

…………………………………………………………………………………
……  

 

2. Full address of tenderer to which tender correspondence is to be sent 
(unless an agent has been appointed below)  

 

…………………………………………………………………………………
……  

 

3. Telephone number (s) of tenderer  
 

…………………………………………………………………………………
……  

 

4. Telex address of tenderer  

 

…………………………………………………………………………………
……  

 

5. Name of tenderer’s representative to be contacted on matters of the 
tender during the tender period  

 

…………………………………………………………………………………
……  

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  
This is essential if the tenderer does not have his registered address in 
Kenya (name, address, telephone, telex)  

 

…………………………………………………………………………………
……  

 

…………………………………………………………………………………
……  

 

        _______________________  

        Signature of Tenderer  

 
Make copy and deliver to:_____________________(Name of Employer)  

 

 



66 

 

 
 

 
CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 
(b) or 2 (c) and 2 (d) whichever applies to your type of business.  

 

You are advised that it is a serious offence to give false information on this Form.  

 

Part 1 – General  
 

Business Name ………………………………………………………………………  

 
Location of business premises;      
Country/Town……………………….  

 

Plot No……………………………………… Street/Road …………………………  

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business………………………………………………………………….. 

 

Current Trade Licence No…………………… Expiring date…………………  

 

 Maximum  value  of  business  which  you  can  handle  at  any  time:  K.  

pound……………………….. 

 

Name of your bankers………………………………………………………………  

 

Branch…………………………………………………………………………………  

 

Part 2 (a) – Sole Proprietor  
 

Your name in full…………………………………… Age…………………………  

 

Nationality………………………………… Country of Origin…………………  

 

*Citizenship details …………………………………………………………………  

 

Part 2 (b) – Partnership   
 

Give details of partners as follows:  
 

  Name in full     Nationality     Citizenship Details        Shares  

     1……………………………………………………………………………………  

     2……………………………………………………………………………………  

     3……………………………………………………………………………………  
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Part 2(c) – Registered Company:  
 

Private or public……………………………………………………………  

 
State the nominal and issued capital of the Company-  

 

Nominal Kshs…………………………………………………………………  

 

Issued Kshs……………………………………………………………………  

 

Give details of all directors as follows:  

 

 Name in full.     Nationality.  Citizenship Details*. Shares.  

 
 

1. 
………………………………………………………………..…………………
…  

 
2.…………………………………………………………….…………...……
………  

 
3.………………………………………………………………………………
………  

 
4.………………………………………………………………………………
………  

 
 

Part 2(d) – Interest in the Firm:  
 

Is there any person / persons in …………… ………(Name of Employer) who 
has interest in this firm? Yes/No………………………(Delete as necessary)  

 
I certify that the information given above is correct.  

 

 ………………………  ………………………  …………………  

 (Title)     (Signature)    (Date)  
 

 
 • Attach proof of citizenship  
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS(NOTAPPLICABLE) 

 
(See Clause 23] of the Conditions of Contract)  

 
In the event of our Tender for the execution of____________________ 
__________________________(name of Contract) being accepted, we 
would require in accordance with Clause 21 of the Conditions of Contract, 
which is attached hereto, the following percentage:  
 

(Figures)………………………… (Words)…………………………………  

 

of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency.  

 

 
Currency in which foreign exchange element is required:  

 

…………………………………………………………………………………
……  

 

Date:  The ………… Day of …………….. 20…………….  

 
Enter 0% (zero percent) if no payment will be made in foreign currency.  

 

Maximum foreign currency requirement shall be _____________(percent) of 
the Contract Sum, less Fluctuations.  

 

 
 

 
 

        _____________________  

        (Signature of Tenderer)  
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, 
he must give below details of the sub-contractors he intends to employ for 
each portion.  

 

Failure to comply with this requirement may invalidate the 
tender.    

 

(1) Portion of Works to be sublet:   ………………………………  

  

[i) Full name of Sub-contractor  

 and address of head office: ………………………………  

 

 
     ………………………………  

(ii) Sub-contractor’s 

experience of similar 
works carried out in the 
last 3 years with  

 

 Contract value:    
 

………………………………  

      ………………………………  

       

      
 

………………………………  

(2) Portion of Works to sublet:   ………………………………  
 

[i) Full name of sub-contractor   

   and address of head office: ………………………………  

 

        ………………………………  

 

        ………………………………  

 

[ii) Sub-contractor’s experience of similar works carried 
out in the last 3 years with  

 contract value:    ……………………………  

 

      ……………………………  

 
      

____________________             _______________________  

 [Signature of Tenderer)    Date  
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LETTER OF NOTIFICATION OF AWARD  
        

Address of Procuring Entity  

    _____________________  

    _____________________  

 To:    

 
 

         Tender Name  

 

This is to notify that the contract/s stated below under the above-mentioned tender 
have been awarded to you.   

 

 
 

1. Please acknowledge receipt of this letter of notification signifying your 
acceptance.  

 

2. The contract/contracts shall be signed by the parties within 30 days of the 
date of this letter but not earlier than 14 days from the date of the letter.   

 

 

3. You may contact the officer(s) whose particulars appear below on the subject 
matter of this letter of notification of award.   

 
 (FULL PARTICULARS)   

 
  

  
   

 
 

      

          SIGNED FOR ACCOUNTING OFFICER  
 
 

 

 
 

 
 

 
 
 

 

  

  

  

 

RE: Tender No.   
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FORM RB 1  

REPUBLIC OF KENYA PUBLIC PROCUREMENTADMINISTRATIVE REVIEW BOARD  

APPLICATION NO…………….OF……….….20……...  

 

BETWEEN  

……………………………………………. APPLICANT 

 

AND  

 

…………………………………RESPONDENT (Procuring Entity)  

 

Request for review of the decision of the…………… (Name of the Procuring Entity) 
of  

 ……………dated  the…day  of  ………….20……….in  the  matter  of  Tender  

No………..…of …………..20…  

REQUEST FOR REVIEW  

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the 

above mentioned decision on the following grounds , namely:-  

1.   

2.  

etc.   

By this memorandum, the Applicant requests the Board for an order/orders that: -  

1.  

2. 

etc 

SIGNED ……………….(Applicant)  

Dated on…………….day of ……………/…20…  

 
FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on 

………… day of ………....20….………  

 
SIGNED  

Board Secretary  
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE  

 
(Sections 62, 65 and 66 of the PPAD Act, 2015)  
 

I/We/Messrs.…………………………………………………………………………
….  

 

Of Street, Building, P O Box……………………………………………………………  

 

………………………………………………………………………………………….
.  

 

Contact/Phone/E 
mail………………………………………………………………….. 

 
Declare that Public Procurement is based on a free and fair competitive Tendering 
process which should not be open to abuse.  

 

I/We...………………………………………………………………………………….
. 

 

declare that I/We will not offer or facilitate, directly or indirectly, any inducement 
or reward to any public officer, their relations or business associates, in connection 
with   

 

Tender/Tender No 
………………………..………………………………………………. for or in the 
subsequent performance of the contract if I/We am/are successful.  

 

Authorized Signature................................................................................................  

 

 

Name and Title of Signatory……………………………………………………………  

 

 

Commissioner of oaths 
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NON-DEBARMENT STATEMENT FORM 

 

 

 

 

I/We/Messrs…………………………………………………………………… of 

...........Street/avenue, ...............Building, P. O. Box…………Code ...…, of ............ 

(Town), ................ (Nationality), Phone: .................. E-mail .....................…. declare that 

I/We /Messrs .................................................................are not debarred from 

participating in public procurement by the Public Procurement Oversight Authority 

pursuant to section 115 of the Public Procurement and Disposal Act, 2005. 

 

Dated this ......................................day of ................... 20......... 

 

Authorized Signature............................................................Official  

 

Stamp ................................... 

 

Name and Title of 

Signatory……………………………………………………........................... 

 

Commisioner of Oaths 
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TRADE PREAMBLES 

 

 
PREAMBLES AND PRICING NOTES 

 

A. GENERALLY 

All work to be carried out in accordance with the Ministry of Public 
Works General Specifications for Building Works issued in 1976 or 
as qualified or amended below. 

 

B. MANUFACTURERS’ NAMES 

Manufacturers’ names and catalogue references are given for guidance 
to quality and standard only. Alternative manufacturer of equal quality 
will be accepted at the discretion of the Project Manager. 

 

C. WALLING 

All precast concrete blocks shall be manufactured by the methods and 
to the sizes specified in the Ministry of Public Works “Specification for 
Metric Sized Concrete Blocks for Building (1972)” 

 

Walling of 100 mm thickness or under shall be reinforced with hoop 
iron every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and 
sending sample blocks for testing as and when required by the Project 
Manager. 

 

D. CARPENTRY 

The grading rules for cypress shall be the same for podo carpus and 
all timber used for structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for 
moisture content and preservative treatment and timber prices must 
allow for preparing, packing and sending samples for testing when 
required. 

 
Prices must also include for all nails and fasteners. 
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TRADE PREAMBLES  
 

PREAMBLES AND PRICING NOTES  

 

A. GENERALLY  

All work to be carried out in accordance with the Ministry of Public 
Works General Specifications for Building Works issued in 1976 or as 
qualified or amended below.  

 

B. MANUFACTURERS’ NAMES  

Manufacturers’ names and catalogue references are given for guidance 
to quality and standard only. Alternative manufacturer of equal quality 
will be accepted at the discretion of the Project Manager.  
 

C. WALLING  

All precast concrete blocks shall be manufactured by the methods and to 
the sizes specified in the Ministry of Public Works “Specification for 
Metric Sized Concrete Blocks for Building (1972)”  

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron 
every alternate course.  

 
Prices for walling must allow for all costs in preparing, packing and 
sending sample blocks for testing as and when required by the Project 
Manager.  

 

D. CARPENTRY  
The grading rules for cypress shall be the same for podocarpus and all 
timber used for structural work shall be select (second grade).  

 
All structural timber must conform to the minimum requirements for 
moisture content and preservative treatment and timber prices must 
allow for preparing, packing and sending samples for testing when 
required.  

 

Prices must also include for all nails and fasteners.  
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A. JOINERY  

Cypress for joinery shall be second grade in accordance with the latest 
grading rules of the Kenya Government  

 
Where Mahogany is specified, this refers to prime grade only. The 
Contractor may with the approval of the Project Manager; use either 
Msharagi or Mvuli in lieu of Mahogany but such approval will be given 
only in the case of shortages of the hardwoods specified.  
 

Plugging shall be carried out by drilling walling or concrete with 
masonry drill and filling with propriety plugs of the correct sizes. Cutting 
with hammer and chisel will not be allowed.  
 

Prices for joinery must include for pencil rounded arises, protection 
against damage, nails, screws, framing and bedding in cement mortar as 
required.  

 
Sizes given for joinery items are nominal sizes and exact dimensions of 
doors, etc, must be ascertained on site.  

 
No Joinery shall be fitted/installed without sample 
approvals.  

 
B. IRONMONGERY  

Ironmongery shall be specified in the Bills of Quantities or equal and 
approved  

 
Prices must include for removing and re-fixing during and after painting, 
labeling all keys, and for fixing to hardwood, softwood, concrete or 
blockwork.  

 
Catalogue references given for ironmongery are for purposes of 
indicating quality and size of item(s). Should the Contractor wish to 
substitute the specified item(s) with others of equal manufacture, he 
must inform the Project Manager and obtain approval in writing. No 
Ironmongery shall be fitted/installed without sample approvals.  

 

C. STRUCTURAL STEELWORK  

All structural steelwork shall comply with the Ministry of Public Works 
“Structural  

Steelwork Specification (1973) and shall be executed by an approved Sub-
contractor  
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A. PLASTERWORK AND OTHER FINISHES  

All finishings shall be as described in these Bills of 
Quantities.  

 
Prices for pavings are to include for brushing concrete clean, wetting and 
coating with cement and sand grout 1:1.  

 
Rates for glazed wall tiling are to include for a 12 mm cement and sand 
(1:4) backing screed unless otherwise specified in these Bills of Quantities.  

 

B. GLAZING  

Where polished plate glass is specified, this refers to general glazing 
quality   

 
Prices for glazing shall include for priming of rebates before placing putty.  

 

The Contractor will be responsible for replacing any broken or scratched 
glass and handing over in perfect condition.  

 

C. PAINTING  

Painting shall be applied in accordance with the manufacturers’ 
instructions. Prices for painting are to include for scaffolding, 
preparatory work, priming coats, protection of other works and for 
cleaning up on completion. Prices for painting on galvanized metal are to 
include for mordant solution as necessary.  

 

D. TILES, CERAMICS, PORCELAIN, GRANITO ETC  

No tiles shall be fitted/installed without sample approvals.  

No claim shall be allowed on the grounds that the bidder priced an inferior 
quality  

 
 E:       CURTAINS & COVERS, ETC  

The bidder shall be deemed to have priced the best materials for this 
esteemed office. No curtains & covers shall be fitted/installed without 
sample approvals.  

 

No claim shall be allowed on the grounds that the bidder priced an inferior quality.  
 

 
 

 
 

 
 



SEC 1  :PARTICULAR  PRELIMINARIES



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.)

PARTICULAR PRELIMINARIES

A EMPLOYER

The “Employer” is  

EXECUTIVE DIRECTOR /CEO,

PRIVATIZATION COMMISSION,

P.O. Box 34542- 00100 Nairobi.

The term "Employer" and "Government" wherever used in the  
contract document shall be synonymous

B DESCRIPTION OF THE WORKS

The works to be carried out under this contract comprise

OFFICE PARTITIONING  AND  INCLUDING ASSOCIATED 
ELECTRICAL AND MECHANICAL WORKS

C LOCATION OF SITE

 The site of the proposed works is Located at  10TH FLOOR AT NSSF 
ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

The Contractor is advised to visit the site, to familiarize with the 
nature and position of the site. No claims arising from the 
Contractor’s failure to do so will be entertained.

Total carried to collections

PP / 1



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.)

A CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris 
and surplus materials from the site as they accumulate and upon 
completion of the works, remove and clear away all plant, 
equipment, rubbish, unused materials and stains and leave in a clean 
and tidy state to the reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 
Manager.

B WORKING CONDITIONS

These offices are currently occupied and the contractor shall allow 
for disruption of works and pollution control

The contractor must allow for compliance with all County & Civic 
Authority laws & regulations

C CLAIMS

It shall be a condition of this contract that upon it becoming 
reasonably  apparent to the Contractor that he has incurred losses 
and/or expenses due to any of the contract conditions, or by any 
other reason whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the contract period.  
No claims shall be entertained upon the expiry of the said contract 
period.

D LABOUR CAMPS

 The Contractor shall not be allowed to house labour on site.  Allow 
for transporting workers to and from the site during the tenure of 
the contract.

Total carried to collections

PP / 2



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.)

A PRICING RATES

The tenderer shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.

Items for which no rate or price is entered by the tenderer  shall be 
deemed to be  covered in the  rates and prices of the priced items in 
the Bill of Quantities.

The tenderer shall include for all costs in executing the whole of the 
works, including transport, replacing damaged items, fixing, all to 
comply with the said Conditions of Contract.

Prices quoted should be in Kenya shillings  inclusive of all taxes 
except V.A.T which will be inserted at the grand summary. 

Prices shall remain valid for one hundred and Twenty (120) days 
from the closing date of tender.

B MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions SHALL NOT BE re-used and 
shall become the property of the client unless otherwise advised. 

 

C URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should 
be completed within the period stated in Particular Preliminaries.The 
Contractor shall allow in his rates for any costs he  may incur by 
having to complete the works within the stipulated contract period.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site 
before payment is effected, unless specifically exempted by the 
Project Manager.  This is to include materials of the Contractor, 
nominated sub-Contractors .

Total carried to collections

PP / 3



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.)

A ADVANCE PAYMENTS

The tenderer’s attention if drawn to the fact that the Government 
does not make  advance payments.

B EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to 
ascertain from the relevant authority the exact position, depth and 
level of all existing services in the area and  shall make whatever 
provisions may be required by the authorities concerned for the 
support, maintenance and protection of such services.

C MEASUREMENTS

In the event of any discrepancies arising between the Bills of 
Quantities and the actual works, the site measurements shall take 
precedence. However, such discrepancies between any contract 
documents shall immediately be referred to the PROJECT MANAGER 
in accordance with Clause 22 of the Conditions of Contract.  The 
discrepancies shall then be treated as a variation and be dealt with in 
accordance with Clause 22 of the said Conditions.

D VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance 

Act part 3 Section 21(b) operative from 1
st

September, 1993 which
requires payment of VAT on all contracts. 

In accordance with Government public notice No. 35 & 36 Dated
11th September 2003 operational from 1st October 2003,
withholding VAT was to be levied against the contract sum by the
Employer and remitted to the Commissioner of VAT through all
interim certificates.

THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY

The contractor should include his taxes in the rates and NOT in the
Grand Summary page.

Total carried to collections

PP / 4



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.)

SPECIAL PRELIMINARIES

PROJECT MANAGEMENT

A
Allow PROVISIONAL SUM of Kenya Shillings Five e Hundred 
Thousands  (KShs.500,000.00) only for airtime allowance & 
Subsistence allowance to be expended  as directed by the PM 

500,000.00            

B Allow for profits and attendance ------- %

PROJECT MANAGER'S EXPENSES & STATIONERY

C
Provisional sum of Kenya shillings, Two Hundred and Fifty 
Thousands   only for Project Manager’s Project management 
expenses & stationery

250,000.00             

D Allow for profits and attendance ------- %

-                           

Total carried to collections

PP / 5



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.)

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the 
contract Agreement:-

A Period of Final Measurement

3 Months from Practical Completion

B Defects Liability Period

6 Months from Practical Completion

C Date for Possession

                            To be agreed with the Project Manager

D Date for Completion

                           Twelve  (12) WEEKS  from the  Date of possession

E Liquidated and Ascertained Damages

                             At a rate of KSh 25,000 Per week  or part thereof

F Period of Interim Certificates

Monthly

G Period of Honouring Certificates

30Days

H Percentage of Certified Value Retained                 10%

Total carried to collections

PP / 6



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.)

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

TOTAL CARRIED TO GRAND SUMMARY

PP / 7



SEC 2  :GENERAL   PRELIMINARIES



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

GENERAL PRELIMINARIES

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the 
Contractor's priced Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or 
rates for the various items in the Bills of Quantities or Specification 
for all costs involved in complying with all the requirements for the 
proper execution of the whole of the works in the Contract.

Failure to price an item shall not exempt the contractor form 
carrying out works described therein.

Should the contractor fail to carry out works which he/she did not 
price and after having received a written instruction from the PM, 
then the value of such works shall be deducted from the very 
immediate certificate issued to  the contractor.

MoPW current rates, JBC, IQSK, manufacturers or fair rates shall be 
used by the PM in valuation of unpriced items which the contractor 
shall fail to execute.

The contractor is advised to read and understand all preliminary 
items.The Contractor is advised to visit the site, to familiarize with the 
nature and position of the site. No claims arising from the 
Contractor’s failure to do so will be entertained.

B FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender Document for Procurement of Building 
Works(2006 Edition) included herein The Conditions of Contract are 
also included herein Conditions of Contract These are numbered 
from 1 to 37 as set out in pages 20 to 48 of these tender 
documents.Particulars of insertions to be made in the Appendix to the 
Contract Agreement will be found in the Particular Preliminaries part 
of these Bills of Quantities

Total carried to collections

GP / 1



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Contract Data and/or
Particular preliminaries this is a firm price contract and the
contractor must allow in his tender rates for any increase in the cost
of labour and/or materials during the currency of the contract.

B VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit 
the site the location of which is described in the Particular 
Preliminaries hereof. He shall be deemed to have acquainted himself 
therewith as to its nature, position, means of access or any other 
matter which, may affect his tender. No claim arising from his failure 
to comply with  this recommendation will be considered.

C PERFORMANCE BOND

5% bond shall be required from the  specified institution

The period for supplying the bond shall be 14 days. 

No contract shall besigned, NOR shall any payment bemade before 
the bidder has complied with the bond requirements

Failure to deliver the bond within the specified period shall 
automatically disqualify the bidder and the tender shall be awarded 
to next most reponsive bidder without reference to the defaulting 
bidder.

Should the bidder commence works and subsequently fail to provide 
the bond, he shall be evicted from site without any reimbursement 
not withstanding the site having been handed over by the PM and 
client. The handing over only kickstarts the process and is not a 
waiver to bond conditions.
The bond for the due performances of the Contract shall be valid up 
to the date of completion as certified by the PROJECT MANAGER

Any bond which provides otherwise or attempts to vary the duration 
of validity shall be invalid

The bond shall comply in all respects with the PPRA copy enclosed in 
the instructions to tender. A bond that does not match the PPRA copy 
shall be treated as NO BOND!

The contractor shall provide a bid security duly signed, sealed and 
stamped from an approved Bank of required amount in the particular 
preliminaries

Total carried to collections 0

GP / 2



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A BID BOND

A bid bond shall be required in the amount stated here or in the 
invitation to tender or advertisement

B EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement 
is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item 
in each case shall be deemed to include: allowing use of standing 
scaffolding, mess rooms, sanitary accommodation and welfare 
facilities; provision of special scaffolding where necessary;providing 
space for office accommodation and   for storage of plant and 
materials;providing light and water for their work: clearing away 
rubbish; unloading checking and hoisting: providing electric power 
and removing and replacing duct covers, pipe casings and the like 
necessary for the execution and testing of Sub- Contractors' work and 
being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless 
otherwise stated), pay all demurrage charges, load and transport to 
site where necessary, unload, store, unpack, assemble as necessary, 
distribute to position, hoist and fix only.

Total carried to collections

GP / 3



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A ABBREVIATIONS

Throughout these Bills units of measurement and terms are 
abbreviated and shall be interpreted as follows:-

CM  or      Cm                                Shall mean cubic meter

SM        or  Sm                              Shall mean square meter

LM         or Lm                                Shall mean linear meter

MM  or  mm                                    Shall mean Millimeter

KG or Kg.                                       Shall mean Kilogramme

No or Nr                                        Shall mean Number

PRS or Prs.                                     Shall mean Pairs

B.S.                                          Shall mean the British Standard 
Specification Published by the British Standards Institution, 2 Park 
Street, London W.I England

M.S.                                          Shall mean measured separately

Ditto                                          shall mean the whole of the preceding 
description except as qualified in the description in which it occurs.

Do                                          shall mean the whole of the preceding 
description except as qualified in the description in which it occurs.

a.b.d.                                          Shall mean as before described

@                                                Shall mean at

Total carried to collections

GP / 4



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A EMPLOYER

The “Employer” is  

EXECUTIVE DIRECTOR /CEO,

PRIVATIZATION COMMISSION,

P.O. Box 34542- 00100 Nairobi.

The term "Employer" and "Government" wherever used in the  
contract document shall be synonymous

B PROJECT MANAGER shall be -:

The term "P.M." wherever used in these Bills of Quantities shall be 
deemed to imply the

Project Manager as defined in Condition 1 of the Conditions of 
Contract or such person

or persons as may be duly authorised to represent him on behalf of 
the Government.

In this Project, the PM shall be -:

CHIEF ARCHITECT
M.I.T.PW.H&U.D (STATE DEPARTMENT OF PUBLIC WORKS)
P.O. BOX 30743-00100
NAIROBI

C ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is as above

D QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified  is as above

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified    is as above

B MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is as above

C STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified  is as above

Total carried to collections

GP / 6



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required 
for the worksexcept in so far as may be stated otherwise herein and 
except for such items specifically and only required for the use of 
nominated Sub-Contractors as described herein. No timber used for 
scaffolding, formwork or temporary works of any kind shall be used 
afterwards in the permanent work.

B TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site 
at such hours and by such routes as may be permitted by the 
competent authorities.

C MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work 
shall be of the best quality and description unless otherwise stated. 
The Contractor shall order all materialsto be obtained from overseas 
immediately after the Contract is signed and shall also order 
materials to be obtained from local sources as early as necessary to 
ensure that they are onsite when required for use in the works. The 
Bills of Quantities shall not be used for the purpose of ordering 
materials.

D SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and 
materials supplied by the PROJECT MANAGER at the time of taking 
deliver thereof, as having received them in good order and condition, 
and will thereafter be responsible for any loss or damage and for 
replacements of any such loss or damage with articles and/or 
materials which will be supplied by the PROJECT MANAGER at the 
current market prices including Customs Duty and V.A.T., all at the 
Contractor's own cost and  expense, to the satisfaction of the 
PROJECT MANAGER

Total carried to collections

GP / 7



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed 
on the site weather proof lock-up sheds and make good damaged or 
disturbed surfaces upon completion to the satisfaction of the 
PROJECT MANAGER Nominated Sub-Contractors are to be made 
liable for the cost of any storage accommodation provided especially 
for their use.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials 
or workmanship including concrete test cubes required for the works 
that may be called for by the PROJECT MANAGER for his approval 
until such samples are approved by the PROJECT MANAGER and the 
PROJECT MANAGER, may reject any materials or workmanship not 
in his opinion  to be up to approved samples. The PROJECT 
MANAGER shall arrange for the testing of such materials as he may 
at his discretion deem desirable, but the testing shall be made at the 
expense of the Contractor and not at the expense of the PROJECT 
MANAGER PROVIDED THEY PASS THE TEST. The Contractor shall 
pay for the testing in accordance with the current scale of testing 
charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the 
method of marking for identification shall be as laid down by the 
PROJECT MANAGER The Contractor shall allow in his tender for such 
samples and tests except those in connection with nominated sub-
contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be 
required for approval by the PM together with the employer.

No alternte rate shall be offered on account that the employer has 
chosen a superior finish unless the bidder had attached the sample he 
priced.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and 
make good any damage to public or private roads arising from or 
consequent upon the execution of the works to the satisfaction of the 
local and other competent authority and the PROJECT MANAGER

B EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all 
existing property including roads, cables, drains and other services 
and he will be held responsible for and shall make good all such 
damage arising from the execution of this contract at his own 
expense to the satisfaction of the PROJECT MANAGER

C ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to commencement of the work and Contractor must 
allow for building any necessary temporary access roads for the 
transport of the materials, plant and workmen as may be required for 
the complete execution of the works including  the provision of 
temporary culverts, crossings, bridges, or any other means of gaining 
access to the Site. Upon completion of the works, the Contractor shall 
remove such temporary access roads; temporary culverts, bridges, 
etc., and make good and reinstate all works and surfaces disturbed to 
the satisfaction of the PROJECT MANAGER 

D AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use 
of storage and for the purpose of erecting workshops, etc., shall be 
defined on site by the PROJECT MANAGER

Total carried to collections

GP / 9



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the 
works stores,materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and 
other precautions as necessary to ensure security against theft, loss or 
damage and the protection of the public.

B PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site 
and in agreement with the PROJECT MANAGER a Progress Chart for 
the whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the PROJECT MANAGER and a 
further copy to be retained on Site. Progress to be recorded and chart 
to be amended as necessary as the work proceeds.

C INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the 
Conditions of Contract. No payment on account of the work executed 
will be made to the Contractor until he has satisfied the PROJECT 
MANAGER either by production of an Insurance Policy or and 
Insurance Certificate that the provision of the foregoing Insurance 
Clauses have been complied with in all respects. Thereafter the 
PROJECT MANAGER shall from time to time ascertain that premiums 
are duly paid up by the Contractor who shall if called upon to do so, 
produce the receipted premium renewals for the PROJECT 
MANAGER's inspection.

Total carried to collections 0
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English 
speaking Agent or Representative, competent and experienced in the 
kind of work involved who shall give his whole experience in the 
kind of work involved and shall give his whole time to the 
superintendence of the works. Such Agent or Representative shall 
receive on behalf of the Contractor all directions and instructions 
from the Project Manager and such directions shall be deemed to 
have been given to the Contractor in accordance with the Conditions 
of Contract.

B PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is 
subject to remeasurement in order to ascertain the actual quantity 
executed for which payment will be made. All "Provisional" and other 
work liable to adjustment under this Contract shall left uncovered for 
a reasonable time to allow all measurements needed for such 
adjustment to be taken by the PROJECT MANAGER Immediately the 
work is ready for measuring, the Contractor shall give notice to the 
PROJECT MANAGER. If the Contractor makes default in these respects 
he shall if the PROJECT MANAGER so directs uncover the work to 
enable all measurements to be taken and afterwards reinstate at his 
own expense.

C PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities 
shall have the meaning stated in Section A item A7(i) of the Standard 
Method of Measurement.Such sums are net and no addition shall be 
made to them for profit.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the 
value of the work properly executed in respect of them upon the 
PROJECT MANAGER's order added to the Contract Sum. Such work 
shall be valued , but should any part of the work be executed by a 
Nominated Sub-Contractor, the value of such work or articles for the 
work to be supplied by a Nominated Supplier, the value of such work 
or articles shall be treated as a P.C. Sum and profit and attendance 
comparable to that contained in the priced Bills of Quantities for 
similar items added.

B PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 
of Quantities shall have the meaning stated in Section A item A7 (ii) 
of the Standard Method of Measurement . Persons or firms 
nominated by the PROJECT MANAGER to execute work or to provide 
and fix materials or goods are described herein as Nominated Sub-
Contractors.Persons or firms so nominated to supply goods or 
materials are described herein as Nominated Suppliers.

C NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed 
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors 
in every respect. Unless otherwise described the Contractor is to 
provide for such Sub-Contractors any or all of the facilities described 
in these Preliminaries. The Contractor should price for these with the 
nominated Sub-contract Contractor's work concerned in the P.C. 
Sums under the description "add for Attendance".

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount 
properly expended upon the PROJECT MANAGER'S order in respect 
of each of them added to the Contract sum. The Contractor shall 
produce to the PROJECT MANAGER such quotations, invoices or bills, 
properly receipted, as may be necessary to show the actual details of 
the sums paid by the Contractor. Items of profit upon P.C. Sums shall 
be adjusted in the final account pro-rata to the amount paid. Items of 
"attendance" (as previously described) following P.C. Sums shall be 
adjusted pro-rata to the physical extent of the work executed (not pro-
rata to the amount paid) and this shall apply even though the 
Contractor's priced Bill shows a percentage in the rate column in 
respect of them. Should the Contractor be permitted to tender and his 
tender be accepted of any work for which a P.C. Sum is included in 
these Bill of Quantities profit and attendance will be allowed at the 
same rate as it would be if the work were executed by a Nominated 
Sub-Contractor.

B NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed 
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors 
in every respect. Unless otherwise described the Contractor is to 
provide for such Sub-Contractors any or all of the facilities described 
in these Preliminaries. The Contractor should price for these with the 
nominated Sub-contract Contractor's work concerned in the P.C. 
Sums under the description "add for Attendance".

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves 
the right to place a "Direct Contract" for any goods or services 
required in the works which are covered by a P.C. Sum in the Bills of 
Quantities and to pay for the same direct. In any such instances, 
profit relative to the P.C. Sum the priced Bills of Quantities will be 
adjusted as described for P.C. Sums and allowed.

B ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and 
shall afford any tradesmen or other persons employed for the 
execution of any work not included in this Contract every facility for 
carrying out their work and also for use of his ordinary scaffolding. 
The Contractor, however, shall not be required to erect any special 
scaffolding for them. The Contractor shall perform such cutting away 
for and making good after the work of such tradesmen or persons as 
may be ordered by the PROJECT MANAGER and the work will be 
measured and paid for to the extent executed at rates provided in 
these Bills.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A OFFICE ETC. FOR THE PROJECT MANAGER (NOT APPLICABLE)

The Contractor shall provide, erect and maintain where directed on 
site and afterwards dismantle the site office of the type noted in the 
Particular Preliminaries, complete with Furniture. He shall also 
provide a strong metal trunk complete with strong hasp and staple 
fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket closet for the sole use of the PROJECT 
MANAGER including making temporary connections to the drain 
where applicable to the satisfaction of Government  and Medical 
Officer of Health and shall provide services of cleaner and pay all 
conservancy charges and keep both office and closet in a clean and 
sanitary condition from commencement to the completion of the 
works and dismantle and make good disturbed surfaces. The office 
and closet shall be completed before the Contractor is permitted to 
commence the works. The Contractor shall make available on the Site 
as and when required by the "PROJECT MANAGER" a modern and 
accurate level together with levelling staff, ranging rods and 50 
metre metallic or linen tape.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary 
water, electric light and power required for use in the works. The 
Contractor must make his own arrangements for connection to the 
nearest suitable water main and for metering the water used. He 
must also provide temporary tanks and meters as required at his own 
cost and clear away when no longer required and make good on 
completion to the entire satisfaction of the PROJECT MANAGER . The 
Contractor shall pay all charges in connection herewith. No 
guarantee is given or implied that sufficient water will be available 
from mains and the Contractor must make his own arrangements for 
augmenting this supply at his own cost. Nominated Sub--contractors 
are to be made liable for the cost of any water or electric current used 
and for any installation provided especially for their own use.

B SANITATION OF THE WORKS(NOT APPLICABLE) ALREADY 
EXISTING WASHROOMS)

The Sanitation of the works shall be arranged and maintained by the 
Contractor to the satisfaction of the Government and/or Local 
Authorities, Labour Department and the PROJECT MANAGER

C SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire 
satisfaction in all respects of the PROJECT MANAGER who shall at all 
times during normal working hours have access to the works and to 
the yards and workshops of the Contractor and sub-Contractors or 
other places where work is being prepared for the contract.

D SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of 
the Contract and afterwards clearing away a signboard as designed, 
specified and approved by the Project Manager. 

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 
Quantities,including casing , casing up, covering or such other 
means as may be necessary to avoid damage to the satisfaction of the 
PROJECT MANAGER and remove such protection when no longer 
required and make good any damage which may nevertheless have 
been done at completion free of cost to the Government.

B WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and 
drains, wash (except where such treatment might cause damage) and 
clean all floors, sanitary fittings,glass inside and outside and any 
other parts of the works and remove all marks,blemishes, stains and 
defects from joinery, fittings and decorated surfaces generally,polish 
door furniture and bright parts of metalwork and leave the whole of 
the buildings watertight, clean, perfect and fit for occupation to the 
approval of the PROJECT MANAGER

C GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is 
referred to the Ministry of Roads and Public Works and Housing 
General Specification dated 1976 or any subsequent revision thereof 
which is issued as a separate document, and which shall be allowed 
in all respects unless it conflicts with the General Preliminaries, Trade 
Preambles or other items in these Bills of Quantities.

D TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of 
October, 1971, which requires payment by the Contractor of a 
Training Levy at the rate of 1/4 % of the Contract sum on all 
contracts of more than Kshs. 50,000.00 in value.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A MATERIALS ON SITE

All materials for incorporation in the works must be stored on or 
adjacent to the site before payment is effected unless specifically 
exempted by the PROJECT MANAGER. This includes the materials of 
the Main Contractor, Nominated Sub-Contractors and Nominated 
Suppliers.

B HOARDING

The Contractor shall enclose the site or part of the works under 
construction with a hoarding 2400 mm high consisting of iron sheets 
on 100 x 50 mm timber posts firmly secured at 1800 mm centres 
with two 75 x 50 mm timber rails for a total length of approximately 
three hundred meters. The Contractor is in addition required to take 
all precautions necessary for the safe custody of the works,materials, 
plant, public and Employer's property on the site.

C ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the 
Bills of Quantities may cause the Tender to be disqualified and will in 
any case be ignored. The Contractor shall be deemed to have made 
allowance in his prices generally to cover any items against which no 
price has been inserted in the priced Bills of Quantities.All items of 
measured work shall be priced in detail and the Tenders containing 
Lump Sums to cover trades or groups of work must be broken down 
to show the price of each item before they will be accepted.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the 
property of the Government. Unless otherwise  provided for in the 
particular preliminaries. Such materials shall only be used in the 
works, in substitution of materials which the Contractor would 
otherwise have had to supply with the written permission of the 
PROJECT MANAGER Should such permission be given, the Contractor 
shall make due allowance for the value of the materials so used at a 
price to be agreed.

D PREVENTION OF ACCIDENT, DAMAGE OR LOSS

 

The Contractor is notified that these works are to be carried out on a 
restricted site where the client is going on with other normal 
activities.  The Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, damage or loss and 
disruption of normal activities being carried out by the Client.  The 
Contractor shall allow in his  rates any expense he deems necessary 
by taking such care within the site.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.

A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and 
Regulations in connection with the employment of Labour and other 
matters related to the execution of the works. In particular the 
Contractor's attention is drawn to the provisions of the Factory Act 
1950 and his tender must include for all costs arising or resulting 
from compliance with any Act, Order or Regulation relating to 
Insurances, pensions and holidays for workpeople or so the safety, 
health and welfare of the workpeople. The Contractor must make 
himself fully acquainted with current Acts and Regulations,including 
Police Regulations regarding the movement, housing, security and 
control of labour, labour camps , passes for transport, etc. It is most 
important that the Contractor, before tendering, shall obtain from the 
relevant Authority the fullest information regarding all such 
regulations and/or restrictions which may affect the information 
regarding all such regulations and/or restrictions which may affect 
the organisation of the works, supply and control of labour, etc., and 
allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be 
entertained.

B REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it 
accumulates and at the completion of the works and remove all plant, 
scaffolding and unused materials at completion.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the 
PROJECT MANAGER in writing. All blasting operations shall be 
carried out at the Contractor's sole risk and cost in accordance with 
any Government regulations in force for the time being, and any 
special regulations laid down by the PROJECT MANAGER governing 
the use and storage of explosives.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF 

ANNEX BUILDING (PARKING SILO) COMMUNITY, NAIROBI

ITEM DESCRIPTION AMOUNT(Kshs.
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SEC3   :BUILDERS WORKS 



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 1

DEMOLITIONS

DEMOLITIONS AND ALTERATIONS

The items of demolitions and removal shall include 
shoring making good disturbed areas to match 
existing and loading and carting away debris unless 
otherwise specified.Salvage material will be the 
property of the client.

Floors

A
Carefully hack out existing floor screeed and make 
good disturbed surfaces to receive  new screed  
(measured separately).

  1,545 SM

B
Carefully remove existing acoustic ceiling to receive a 
new one

  1,545 SM

TOTAL FOR DEMOLITION  CARRIED TO SUMMARY

PC / 1



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 2

WALLING

WASHROOMS AND KITCHEN

Natural stone walling in cement and sand (1:3) 
mortar and including reinforcing with 20 x 3mm 
thick hoop iron in every alternate course.

A 2000 mm thick.      201 SM

B 150 mm thick        36 SM

C 100 mm thick        87 SM

D 10O mm thick for data centre 45 SM

TOTAL INTERNAL WALLING CARRIED TO 
SUMMARY

PC / 2



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 3

ALUMINIUM PARTITIONS

The following in partitions comprising 18mm thick 

laminated medium Density fibre board( MDF) ms in 

alluminium framing and glazing approximately 

3000mm from finished floor level

A
100 X 50 mm anodised powdered coated alumimium 
framing ( Vertical Members) fabricated to 
specifications

2025 Lm

B Ditto 100  X 50 Vertical members 1808 lm

C
100  x 50mm horizontal powder coated alluminium 
framing ( horizontal intermediates )

1760 lm

D Ditto  but size 100  x 50  x 1.2mm thick middle rails 420 lm

E 20 X 15mm powder coated alluminium beadings 7164 lm

F Extra over : 20 mm thick rubber strips to approval 7164 lm

G
18 mm  thick laminated MDF boards on either sides of 
alluminium framing (M.S)

630 sm

Glazing

H

6 mm thick clear glass fixed to metal with alluminium 
connectors and rubber strips ( M.s) : panes exceeding 
o.5 square  meters but not exceeding 1.0 square 
meters

630 sm

Films

I
Supply and fix one-way stripped films (as per sample 
on site) to ditto as directed by the Project Manager

630 SM

Carried to Collection

PC / 3



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

DRY WALL PARTITIONING.-GYPSUM

Gypsum partitioning

A

12 mm thick gypsum boards partition both sides  
screwed on and including 50x 50 1.2 nn thick top 
aluminium frame screwed onto concrete beams,50 x 
50 x1.2 mm thick middle frame and 50 x 50 x1.2 mm 
thick bottom aluminium frame screwed onto concrete 
floor and 50 x 1.2 mm thick vertical frames at 600mm 
c/c

1,108 sm

B
50mm Thick high-density Accoustic foam from 
jambolene onto plywood

554 SM

Alluminim and glazing to provide lighting at the 
corridors

C

6 mm thick clear glass with film of approved colour 
fixed to metal with alluminium connectors and rubber 
strips panes exceeding o.5 square  meters but not 
exceeding 1.0 square meters

76 sm

WALL PADDING : ( BOARDROOMS, CEO AND 
CHAIRMAN OFFICES)

The following in Padded accoustic foam wall lining to 
walls and doors:

D
50X50 mm sawn celcured cypress bearers; framing; 
plugged or nailed to walling  at 600mm centers both 
sides

1317 LM

E
5mm Thick plywood backing onto timber bearers 
(m.s)

342 SM

F
50mm Thick high-density Accoustic foam onto 
plywood

342 SM

G
High quality rexin fabric complete with all necessary 
buttons and any other accesories stitched to padding in 
approved pattern

342 SM

H
25mm thick wrot mahogany moulded Quadrant 
beading or any other equal and approved

2634 LM

I Prepare surfaces by smooth sanding gypsum filler 342 SM

J
100 x25 mm thick mahogany skirting,straight 
junction with wall and finish

124 LM
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

Painting and Decorations

A
Carefully prepare the gypsum surface by sanding and 
skimming with gysum powder to achieve the smooth 
surface.

2216 SM 

B
Apply three finishing coats silk vinyl plastic emulsion 
paint to  gypsum  as before described on:

2216 SM

Decorative paint as directed by project Manager. To 
reception area wall

C

Allow a sum of ksh One Hundred and Fifty Thousands  
for decorative paint on Surface of gypsum board 100 SM

CARRIED TO COLLECTION

DRY WALL PARTITIONING(CONT'D)

Collection

Brought forward from  Page PC / 3

Brought forward from Page PC / 4

Brought down from above

TOTAL FOR  ALUMINIUM AND GYPSUM  WORKS  
CARRIED TO SUMMARY
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 4

DOORS

Aluminium framed glass door

Aluminium standard section framed doors and 
accessories by an approved specialist subcontractor : 
powder coated to Architect's approval ; including 6 
mm thick toughened glass infill to panels in 100 x 50 
mm aluminium edge plates: glazing beads bedded in 
mastic : to concrete or blockwall surfaces with screws 
plugged : bedded and pointed all round in mastic

A

900 x 2400mm high  powder coated aluminium door 

in  standard aluminium sections to approval hang to 
and including 100 x 50mm powder coated  
aluminium plugged frame  all round and the leaf 
divided into 2No.  580 x 850mm high  equal glazed 
fixed lights (glazing m/s) by 1No. transome  including  
aluminium glazing beads and complete with and 
including 900mm high glazed fanlight and all 
neccesary ironmongery accessories. 

16 No.

Approved wrot hardwood frames and framings; 
prime grade, cut and polished smooth for painting.

B 100 x 50 mm; 2 No. labours; plugged door frame. 276 LM

C 40 x 35 mm moulded architrave 276 LM

D 25 x 25mm moulded quadrants 276 LM

Timber door

Boardrooms,Chairman,CEO offices ,directors  and 
reception area

Supply and fix Matrix line type door of approved 
colour and including frame, and all neccesary iron 
mongeries as supplied by 64 Door Factory or any 
approved supplied. Or an equivalent of mahogany 
pannelled door

E Door overall size 900 x 2400mm high.  22 NO

CARRIED TO COLLECTION
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

Ceo and Chairman washroom

A

Supply and fix  smooth  line ( delta)  type  door of 
approved colour and including frame, and all 
neccesary iron mongeries as supplied by 64 Door 
Factory or any approved supplied.

2 NO

Flush door. (Solid core)

B

50mm Thick  solid  core flush  Size  900 X2100MM 
doors part 2 veneered both sides with internal quality 
plywood and lipped on all edges in approved 
hardwood

18 NO

C Door overall size 1000 x 2700 mm high : comprising 
of 1000 x 2100 mm high openable leaf and 1000 x 
600 mm high fanlight infilled with 6 mm thick clear 

sheet glass (m/s) : decorative beading all round the 
panel . ( DISABLE DOOR)

         2 NO

Iron mongery

Supply and fix the following to UNION catalogue or 
other equal and approved; To softwood, hardwood or 
the like fixing with screws

D Three lever mortice lock complete with furniture. 25 NO

E 100mm brass butt hinges 38 prs

F Aluminium oval door stop 62 NO

G Door closer with cover 52 NO

H Stainless steel signage plate - 52 NO

Painting 

Prepare and apply one undercoat  and two finishing 
coats of approved first quality polyurethane vanish 

on:- 

I Surfaces of wooden doors both sides. 151 SM

J Ditto. 100-200mm girth 276 LM

Carried to collection below
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

Frameless door External door

Frameless glass door

A 10 mmx 1800 x 3000 mm high  laminated armour 
glass frameless door comprising 2No. equal leaves 
each size 700 x 2400mm high and hang to wall with 
and including floor springs and complete with and 
including all necessary iron mongery 

1         no

Purpose made steel door : comprising of 100 x 75 x 3 
mm RHS stiles, middle and top rail , 200 x 75 x 3 
mm RHS bottom rail ; panel infilled with 10 x 30 mm 
steel horizontal louvres at approximately 30 mm 
centres : insect proofing fixed to frame ; 3 lever 
mortice locks and handles , bushes : fixed with lugs 
built into concrete or stone walls ; pointed externally 
in mastic and finished with one shop coat primer

B Double leaf door overall size 1800 x 3000 mm high 
with equal leaves ; 100 mm wide top , mid and side 
rails and 200 mm bottom rail (D7)

         1 NO

C Ditto but 900 x 2400 mm high for store 2 NO

Fire resistant and burglar proof door for data Centre.

D

Supply and Fix 1000  x 2400 steel door burglar proof 
with compressed fire proof materials ( rock wool) 
between door steel plates , Spray paint  and inclusive 
frame and multi locks and all neccesary iron mongery 
as supplied by ASSA Abloy or any other approved 
supplier.

1 NO

Painting 

Prepare and apply one undercoat  and two finishing 

coats of approved first quality gloss paints to surfaces 
of metal doors on:- 

E Surfaces of Metal  doors both sides. 24 SM

Collection

Brought forward from  Page PC / 6

Brought forward from  Page PC / 7

Brought forward from Above

TOTAL  FOR DOORS  CARRIED TO SUMMARY
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 5

WINDOWS

Louveres

The following in anodised aluminiuml louvre frame 
carriers for 150mm wide louvres

A Aluminium louvres carriers 600mm high 50 PRS

 6mm thick clear sheet louvre glass blades

B
1200 x long x 150mm wide well grounded on edges 
and fixed into louvre frames

150 NO

C 770mm long x 150 mm ditto 100 NO

Sundries 

D
Lumnar film or other equal and approved in approved 
pattern pasted on glass

74 SM

TOTAL  FOR  WINDOWS  CARRIED TO SUMMARY
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 6

INTERNAL FINISHES

FLOOR FINISHES

A
30 mm Thick cement and sand (1:4) screed to receive 
ceramic tiles (ms)

1,545 SM

Polished ceramic floor tiles to BS 5385

WASHROOMS AND KITCHEN

Ceramic tiles.

B

300 X600 X 8 Non- slip floor tiles, as supplied by SAJ 

ceramics approved colour; glazed; to regular pattern 
bedding and jointing in cement mortar (1:4). Grouting 
joints with matching colour cement

157    SM

C
300 x 25 mm Thick skirting with rounded top and 
coved at junction with paving screwed to plugs fixed 
to wall.

82      LM

Polished porcelain  Granito tiles ( 500 x 500 x 10 
mm thick)

D

Premium quality non - slip  and polished granito tiles 
to regular pattern laid onto cement sand backing mix 
1:3 (m/s) including grouting joints with matching 
colour cement

1,388 SM

E
Skirtings; 100mm wide with rounded junction with 
wall finish and coved junction with floor finish

460 LM

Suspended Raised floor for data centre.

F

Supply and fix 600 x 600 mm hard panel of Calcium 
Sulphate anti static  raised floor  and 
inclusiveAlluminium Air grills,Bruch 
gomments,suction Lifter,ramp  and all inclusive 
accessories

15 SM

Carried to Collection
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

WALL FINISHES

Plaster; 18mm thick,  2 No. coatwork, 15mm first 
coat of cement sand (1:3); 3mm second coat of 
cement and lime putty (1:9); steel trowelled to 
concrete or blockwork base generally to: -

A Walls 554 SM

Painting and Decoration

Prepare and apply one undercoat and two finishing 
coats of 1st quality silk vinyl paint to:-

B Newly plastered walls 435 SM

C Ditto existing walls 615 SM

Prepare and apply one undercoat and two finishing 
coats of 1st quality Timonox flame retardant paint to:-

D Newly plastered walls for data centre. 100 SM

Cement and Sand Screed.

E
15mm Thick cement and sand (1:4) screed backing to 
receive wall tiles. 

50 SM

F
Glazed wall tiles, local approved colour; glazed; to 
regular pattern bedding and jointing in cement mortar 
(1:4). Grouting joints with matching colour cement

123 SM

Suspended Accoustic ceiling

G

Amstrong fissured "MINATONE" suspended ceiling 
comprising 600  x 600 x 15mm thick panels, K4C4 
Bev., "TATRA" patern laid on m/s DONN PRODUCTS 
INC. imported, concealed ‘Z’ suspension system 
300mm below slab, both panels and suspension FIRE 

RATED and panels to have guaranteed “SOUND 
ABSORPTION CO-EFFICIENT; all as supplied an 
approved supplier 

1,545 SM

H
Allow a sum of Kenya shillings Four Hundred 
thousands for gypsum decoration at the reception 
area,board room , Chairman office and CEO office

100 sm

Carried to Collection

PC / 11



PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

Swimming pool

A Rub down existing coat of paint clean surface and 
prepare surface to receive new paint

107 SM

Prepare and apply one undercoat and two finishing 
coats perma plast or equal and approved plastic 
emulsion paint on rendered wall surfaces

B Externaly Surfaces  of swimming pool. 107 SM

Carried to Collection

INTERNAL FINISHES (CONT'D)

Brought forward from PC / 10

Brought forward from pg PC /11

From  above

TOTAL FOR  FINISHES CARRIED TO GRAND 
SUMMARY
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 7

JOINERY,FITTINGS AND FIXTURES

KITCHEN AND LACTATATION ROOM

Beds or Backings

Render; cement and sand (1:3)

A
14mm thick one coat backings; wood floated to receive 
ceramic tiles (m/s) to concrete or blockwork base; to 
walls internal

18 SM

Granite kitchen  tops

B
20mm thick granite  kitchen top  in approved colour 
fixed of blockboard top cut to shape and set in one 
piece to theapproval of architects

18 SM

C Ditto;but facia 250mm wide 10 LM

Birch laminate MDF veneered on both sides

D
20mm medium density fibre board in birth laminate 
fitting grooved and chamfered in shelving and 
divisions

10 SM

E 450 X 600 mm high doors 6 NO

F 450 X 450 mm high doors 6 NO

G
Drawer size 450 x550 x200 mm with 200 x20mm 
sides and back,220 x 20mm front and 6mm plywood 
bottom tongued all round

4 NO

H 19 X19 mm lipping tongued in and glued to edges 16 LM

J 12 X12 mm drawer runners finished 5 LM

CARRIED TO COLLECTION
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

JOINERY,FITTINGS AND FIXTURES(CONT'D)

Supply and fix the following ironmongery

A Marple hinges 24 NO

B Brass cupboard door lock 3 NO

C Brass D pull handles 12 NO

D Brass drawer knobs 4 NO

E Brass flush bolts 3 NO

F
Allow a sum of Kenya shilling Five Hundred   

Thousand (500,000.00 ) for additional joinery works 
and reception counter

SUM

Carried to collection below

Collection

Brought forward from  Page PC / 13

Brought forward from above

TOTAL FOR JOINERY,FITTINGS AND FIXTURES 
CARRIED TO SUMMARY
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PROPOSED PARTITIONING OF OFFICE SPACE   FOR PRIVATIZATION COMMISSION AT 10TH FLOOR AT NSSF ANNEX BUILDING (PARKING SILO) 

COMMUNITY, NAIROBI

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

MAIN BUILDING WORKS 

SUMMARY

A DEMOLITIONS 0.00 

B INTERNAL WALLING 0.00 

C DRY WALL PARTITIONING 0.00 

D DOORS 0.00 

E WINDOWS 0.00 

F FINISHES 0.00 

G JOINERY,FITTINGS AND FIXTURES 0.00 

0.00 

0.00 

FROM PAGE  PC/12

FROM PAGE PC / 1

FROM PAGE  PC/ 2

FROM PAGE PC/ 5

FROM PAGE  PC/ 8

FROM PAGE  PC /9

FROM PAGE  PC/14

Total  Carried to grand summary 

TOTAL FOR MAIN BUILDING WORKS CARRIED TO MAIN SUMMARY
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SEC 4  :PROVISIONAL SUM



PROPOSED PARTITIONING OFFICE  SPACE   FOR PRIVATIZATION COMMISSION ON 10TH FLOOR AT  NSSF BUILDING-PARKING SILO-

UPPER HILL,NAIROBI

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

PROVISIONAL SUMS

The following provisional sums to be spent/ deducted 
in whole or in part at the discretion of the Project  
Manager 

A Allow for Kenya shillings One Million and Five Hundred 
Thousand (Kshs1, 500,000.00) only  for Contigency 
Sum ITEM         1,500,000 

TOTAL

PROVISIONAL SUMS        1,500,000 

CARRIED TO GENERAL SUMMARY

Provisional Sums  4/1



SEC 5 : GRAND SUMMARY



BILL NO.
DESCRIPTION KSHS.   CTS.

GENERAL SUMMARY

1 Particular Preliminaries

2 General Preliminaries

3 Volume 1 Builders works  

4 Volume 2:  Plumbing ,Drainage and Fire proctetion

5 Volume 3: Air conditioning

6 Volume 4:  Structured Cabling and IP PBX installation works  

7 Volume 5:  Electrical  Instalations Works

7 Volume 6:  CCTV and access control system

8  Provisional Sum

TOTAL CARRIED TO FORM OF TENDER KSHS.

Amount in Words: ………………………………………………………

………………………………………………………………………………

………………………………………………………………………………

Official Stamp

Signed: ........................................................................

Designation: ...............................................................

Date: ............................................................................

WITNESSED BY:

Name: ............................................................................

Address: .......................................................................

  .......................................................................

Date: ............................................................................

PROPOSED PARTITIONING OFFICE  SPACE   FOR 

PRIVATIZATION COMMISSION ON 10TH FLOOR AT  NSSF 

BUILDING-PARKING SILO-UPPER HILL,NAIROBI

General Summary GS/1
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